SHORT-TERM CONTRACTOR AGREEMENT

BETWEEN

INDIA PORTS GLOBAL CHABAHAR FREE ZONE

AND

{Selected bidder as CONTRACTOR}

FOR

Short Term Contractor Agreement for part of the First Development Phase of Shahid-
Beheshti-Chabahar Port, Islamic Republic of Iran

Dated :{}



THIS SHORT-TERM OPERATION AGREEMENT for part of the First Development Phase
of Shahid-Beheshti-Chabahar Port, Islamic Republic of Iran (this “Agreement”) is entered into at
Tehran and entered into on this [@] day of [@].

BETWEEN:

India Ports Global Chabahar Free Zone, a company registered under the laws of Islamic Republic
of Iran, at Companies Registration Office of Chabahar Free Zone with registration No. 3334 , ID
no. 14007634927 and having its registered office at Administrative Building, Phase 1, Shahid
Beheshti Port, Chabahar Free Zone, Sistan & Baluchistan Province, Iran Zip Code:9971658758
(hereinafter referred to as “Authority”, which expression shall unless repugnant to the context or
meaning thereof, be deemed to mean and include its successors and permitted assigns) of the ONE
PART,;

AND

e }, a company incorporated under the laws of Islamic
Republic of Iran, having Company Registration Number {......... }, ID no. {......... }oat
Companies Registration Office of {........... }, and having its registered office at
e } (hereinafter referred to as “Contractor”, which expression

shall unless repugnant to the context or meaning thereof, be deemed to mean and include its
successors and permitted assigns) of the OTHER PART.

WHEREAS:

A. The Director General of Sistan & Baluchestan Port Authority has granted to India Ports
Global Limited (previously known as India Ports Global Private Limited) (“IPGL”) hear
after called as Principal, a lease of the Terminal Area (hereinafter defined), and a right to
operate the Terminal Area to provide the Terminal Services under ‘the Lease Contract for
part of Shahid Beheshti Port — Phase 1, Chabahar’ executed on [6th May], 2018 which has
been extended till 24" June 2022

B. IPGL has incorporated a Project SPV - Indian Ports Global Chabahar Free Zone (IPGCFZ)
as a special purpose company in the Islamic Republic of Iran.

C. IPGCFZ has resolved to select an Iranian Local Entity and such Entity will carry out inter
alia the short-term operation and management of the Terminal Area. Accordingly,
IPGCFZ had invited proposals in Iran by its Request for Proposal Dated 20 Sept 2023 (the
“RFP”)

D. Asper the terms of this Agreement, the Contractor has agreed to carry out the operation and
management of the Terminal Area to provide the Terminal Services as per the terms and
conditions of this Agreement.

The Authority and the Contractor shall hereinafter collectively be referred to as “Parties” and each
individually as a “Party”.



NOW THEREFORE, in consideration of the foregoing and the mutual covenants and promises
contained herein and other good and valuable consideration the receipt and adequacy of which is
hereby acknowledged, the Parties intending to be bound legally, agree as follows:



ARTICLE 1: DEFINITION AND GENERALITIES
1-1- Definitions

Unless otherwise defined in the Agreement, the terms and expressions used in this Agreement
have got the following meanings assigned to them:

1-1-1- Organization:

Means Ports and Maritime Organization (PMO) or Sistan Baluchestan Province
Port Authority (SBPA) which is the port administrator in accordance with the law.

1-1-2- Port

The port, as the case may be, means Chabahar — Shahid Beheshti port located in
the Iranian Sistan & Baluchestan Province.

1-1-3- Exclusive Yard

Means the Yard of the port or other company(s) which are parties to the
Port/Organization/Authorized to provide some Terminal Services.

1-1-4- Tariffs

Means the chargeable price of the port services notified by the Organization to the
Authority/Contractor.

1-1-5- Change in Laws and Regulations

Means repeal or amendment or change in application of the current laws,
regulations (for example, any tax laws and regulations), consents or approvals, or
legislation of new laws and regulation.

1-1-6- Area of the Terminal (Terminal Area)

Area of the Terminal means the existing building site and properties within the
port area assigned to the Contractor by India Ports Global Chabahar Free Zone
(Authority / IPG — Chabahar Free Zone), including: jetty docks, container/multi-
purpose berth (about 1240 meters in length), container/cargo yards
(Approximately 69.5 Ha), administration and welfare building, workshops,
installations public utility, facilities, spaces between them, and port equipment
detailed specifications of which have been provided in Annex 2 which are made
available to the Contractor by Authority for the provision of Terminal Services.

1-1-7- Terminal Services

Means loading and unloading of cargos and containers from/to ships, planning and
storage of cargos and containers in multipurpose yard, storage of containers
containing dangerous goods according to requirements of IMDG CODE,
stevedoring, reefer services, stuffing/stripping, warehousing, cargo and container
unloading and loading from/to land transportation vehicles including road and
railway vehicles, relocation of containers within the exclusive terminal and yards,



stowing and offloading of consignments in the containers, document processing
operations and electronic exchange of data and documents with customers and
respective establishments and all usual and normal operations in the ports
according to the common practice of the leading world ports and called "Terminal
Services".

1-1-8- Stevedoring
Means all activities related to unloading of goods from the ship's cargo hold onto

the berth or trailer and or loading of the goods from the berth or trailer into the
vessel's cargo hold.

1-1-9- Cargo handling

Means terminal handling of cargo including cargo handling, discharging, stowing,
carriage of cargo to warehouse/storage area and loading of cargo and vice versa.

1-1-10- Warehousing

Means delivery, stowing, storage of the cargo entering into the Terminal as per the
provisions of the manifest and transport documents and, thereafter, issuing tally,
registering and issuing the warehouse receipt and takeover minutes as per the rules
and regulations of the Special Economic Zone.

1-1-11- Tally operation
Means keeping tally of the goods/containers and registering on tally papers or on

hand-held devices following the loading and discharge of goods/containers from/to
ship or truck in the port areas as per applicable rules and regulations.

1-1-12- Container handling

Means the loading and discharge of containers on/from the ship and truck, storage
of all type of container (dry, refrigerated etc.) in container/cargo yard,
stuffing/stripping, operation of the refrigerated containers, storage of containers
carrying dangerous goods in accordance with the IMDG Code, documentary
formalities and electronic data exchange between the customers and related
authorities, as per applicable rules and regulations, which is common in Iranian
commercial ports which are referred to container services.
1-1-13- Subsidiary Services

Means the services which are not included in the clauses 1-1-7 to 1-1-12 or for
which Tariff is not available such as repetition of cargo stowing in the ship or
terminal, rewrapping, packing, palletizing, shelving, labeling, stuffing, stripping
etc. The rate of Subsidiary Services which are provided within the Area of the
Terminal Subject of the Agreement and not determined within tariff booklet and/

or the rate of the services that may be provided in future, shall be proposed by the
Contractor or Authority and shall be approved by the Authority.

1-1-14- Cargo



Means all type of goods including container and non-container entering port area
excluding oils in bulk.

1-1-15- Dangerous Goods
Means all goods classified as dangerous goods in IMDG Code
1-1-16- THC Tariff

Means the tariff related to the charges of container unloading from ship, moving it
to the container terminal, stacking at the yard and its delivery to the owner of the
goods or vice versa.

1-1-17- TEU

Means the container counting unit which is equal to one 20 ft. container (1 TEU =
one 20 feet container).

1-1-18- FCL Container:
Means a container that contains full container load belonging to only one owner.
1-1-19- LCL Container:

Means a container that contains less than container load and goods belonging to
more than one owner.

1-1-20- Stuffing:

Means loading of the goods into the container.
1-1-21- De-Stuffing/Stripping:

Means offloading of the goods from a container.
1-1-22- Direct Delivery

Direct transfer of the general cargo and dry bulk cargo by the port equipment from
the ship to the customer's transport means (trucks, wagons) to the outside of the
port and vice-versa. It is to be noted that moving of the cargo to the warehousing
operated by the third-party companies within the port areas is not regarded as the
direct delivery.

1-1-23- Bylaws

Means regulations related to the subject of Agreement approved by the
governmental competent authorities which are notified by the SBPA/PMO.

1-1-24- Standards

Means the national and international standards applicable in the Country and
accepted by the Organization.

1-1-25- Country
Means Islamic Republic of Iran

1-1-26- Binding Laws and Regulations:



Means any law, bylaws, instruction or other governmental regulations and
limitations or any executive decision governing the SBPA/Organization/Authority
which has legal validity and ratified or made by an Iranian government authority
with jurisdiction over the Agreement subject.

1-1-27- Requested Licenses:

Means any permission, permit or approval of the government authorities issued in
relation to execution of the Subject of the Agreement needed and requested by the
Contractor.

1-1-28- Default:

Means material (intentional or unintentional) failure to perform or discharge any
of its obligations in accordance with the provisions of this Agreement to the extent
such failure adversely affects whole or part of the Project.

1-1-29- Iranian Currency
Means "Rial" of the country of Islamic Republic of Iran.
1-1-30- Euro
Means Euro as the European Union currency unit.
1-1-31- Approved Norms
Means Performance Indicators with respect to the port operation.
1-1-32- Guideline

Means written regulations developed by the Organization or respective units and
notified in writing to the Authority by PMO / SBPA/Principal.

1-1-33- Governmental Authority

Means the Government of the Islamic Republic of Iran, any governmental
ministry, department, commission, board, bureau, agency, authority,
instrumentality, directorate, public authority, and administrative body at central or
local level or other person having jurisdiction in the Islamic Republic of Iran.

1-1-34- Annex

Means any table, list, Tariff or complementary documents related to this
Agreement which has attached to that.

1-1-35- Good Performance Practice

Shall mean the exercise of that degree of skill, diligence and prudence and those
practices, methods, specifications and standards of equipment, safety and
performance, as may change from time to time and which would reasonably and
ordinarily be expected to be used by a skilled and experienced operators engaged
in port/terminal services of the type and size similar to the Project in accordance
with the reasonable best practices, methods and standards that are generally
accepted internationally for such Project.



1-1-36- Infrastructure Facilities

Shall mean the facilities to be made available by the Authority to the Contractor in
connection with the Project, as detailed in Annex 2 (Infrastructure Facilities), in
each case constructed and maintained as per Good Performance Practice.

1-1-37- Cargo handling

Means terminal handling of cargo including shore handling, discharging, stowing,
carriage of cargo to warehouse/storage area and loading of cargo and vice versa.

1-1-38- Official Holidays:
Means the first day of the Iranian New Year and "Ashura" day as well.
1-1-39- Project

Means provision of services defined in clauses 1-1-6 to 1-1-13 by the Authority to
the Contractor, using the Terminal Area of the Subject Agreement, the
Infrastructure Facilities and the equipment provided by the Authority to the
Contractor.

1-1-40- Contractor

Iranian Contractor or selected bidder appointed by IPG-Chabahar Free Zone
(Authority). Contractor shall be an Iranian entity registered in conformity with the
Incorporation of Marine Transportation Companies and Enterprises Bylaw

1-1-41- Tax

Means any tax or similar duties by whatever name called in the Islamic Republic
of Iran, notified within the tax laws for due implementation.

1-1-42- Authority’s Representative(s)

Means representative(s) that are officially introduced in writing by the Authority /
Principal as duly required and according to the necessities stipulated in this
Agreement for supervision affairs and following up of the Project affairs.

1-1-43- Contractor’s Representative(s)

Means representative(s) that are officially introduced in writing by the Iranian
Contractor or selected bidder as duly required and according to the necessities
stipulated in this Agreement the Project affairs

1-1-44- Unfair Discrimination:

Means making intentional/special decisions in relation to the Port or the Area of
the Terminals Subject of the Agreement by the government and judicial authorities
or SBPA/PMO in a way that its effects lead to reduction in traffic or revenue or
increase in the operating expenditure of Authority.

1-1-45- Intellectual Property Rights

Means the intellectual rights and ownership related to the technical know-how and
operation software of the Terminals Subject of the Agreement, obtained or made



and developed by the Contractor within its contractual obligations fulfillment
period.

1-1-46- Day
Means a 24-hour period starting and ending at midnight (Local time).

1-1-47- Month
Means a calendar month as per Islamic Republic of Iran's solar calendar.

1-1-48- Agreement
Means this Agreement signed between the Authority and Contractor.

1-1-49- Operation Commencement Date (OCD):
Means the date on which the Contractor starts the commercial operations of the
Project in accordance with the provisions of this Agreement. OCD for the Project
shall be within 20 days from the issuance of (Letter of Acceptance).

1-1-50- Authority
India Ports Global Chabahar Free Zone (wholly owned subsidiary of Indian Ports
Global Ltd.) is designated as Authority for this Agreement.

1-1-51- In this Agreement, singular shall mean plural and vice versa, if so required.

1-1-52- Any reference to the current laws and regulations of the Country shall also include
reference to their amendments that might be made in future (after the Agreement
Commencement Date), and it also applies to new laws and regulations.

1-1-53- Annexes to this Agreement are regarded an integral part of the Agreement and the
text of the Agreement and its Annex are referred to as Agreement.

1-1-54- In case of discrepancy and any difference in interpretation between the provisions
of this Agreement and its Annexes, the Agreement text shall be applicable.

1-1-55- The Agreement is made in English language only.



ARTICLE 2- THE SUBJECT OF AGREEMENT

The subject of this Agreement is Operating the part of the Area of the multipurpose and container
Terminal of Phase 1 of Shahid Beheshti Port Chabahar with a backup area of up to 69.5 hectares.
According to the specifications provided in Annex 2 and as per takeover minutes (Annex 3) and
the Operating the equipment as set out in Annex 4 and Annex 16 by Authority to Contractor for
the purpose of Project and the repair and maintenance of the equipment as set out in Annex 16 by
Authority to Contractor.

ARTICLE 3- TERM OF AGREEMENT

This Agreement will be for a term of on year (6 Months). This Agreement shall commence on
Operation Commencement Date in accordance with the provisions of this Agreement.

Note 1: upon the expiration of the Agreement, the term of the Agreement can be extended up to
two times for period of one year for each time extension, with Same terms and conditions at
Authority’s discretion.

ARTICLE 4 APPLICABLE TARIFF

4-1-The applicable tariffs at the Terminal shall be applied by the Contractor, according to
the Approved Tariffs (as set out inAnnex 6) approved by the Organization. For certain
services for which the tariff is not set out in the Approved Tariff’s booklet, the tariffs shall
be subject to approval by the Organization at its sole discretion.

4-2- The Contractor on behalf of Organization / Authority shall apply the Approved Tariffs
and all applicable regulations and instructions in respect of the provided services and issue
invoice in accordance with the financial software provided by PMO/SBPA/Authority/
Contractor and receive money in designated accounts of Organization / Authority from all
users of the Terminal Services within the Terminal Area, according to the current laws and
regulations.

4-3- The Contractor shall issue the relevant bills in respect of the services provided to the
Authority

4-4- The Contractor shall not have any share in the Approved Tariffs, or any other amount
collected from the users of the Terminal Area. All amounts collected by the Contractor
from the users of the Terminal Area shall be directly deposited in the accounts of the
PMO/SBPA and Authority or as per the instructions of the Authority (IPG — Chabahar
Free Zone).

4-5- The Contractor shall be only entitled to receive Operation Fee (Variable and Fixed
Fee) as contemplated in this Agreement subject to compliances with his obligation under
the Agreement.

4-6- The Contractor Shall follow latest issued version of the Applicable Tariffs as
instructed by Organization.

10



ARTICLE 5-OPERATION FEE

If the Contractor fulfils its obligations under the agreement, it shall be entitled to collect Operation
fees (Variable and Fixed fee) as follow from Authority in its nominated bank account according
to the provision of this agreement.

5-1 Fixed Fee

5-1-1 The Authority shall pay a Fixed Fee of equivalent Euro 25,000 in equivalent Rials
per month during the Agreement period to the Contractor in his nominated bank account.

5-1-2 Fixed Fee shall be payable in monthly instalments within thirty (30) days of
completion of every month of operations of the Short-Term Terminal Area and submission
of the Invoice by the Contractor. It is clarified that the Fixed Fee shall be paid by Authority
to the Contractor in Equivalent Rials based on prevailing exchange rate adopted by Port
and Maritime Authority (PMO) for THC™ on last date of each Operation month.

5-2 Variable Operation Fees payment to Contractor

5-2-1 The Authority (IPG Chabahar Free Zone) shall pay to the Contractor from the
Effective Date (Operation Commencement Date), the Variable Operation Fees equivalent
to {....... %3} of Net revenues of Terminal Operation Services which rendered by the
Contractor to the clients of the Terminal Area according to the provision of the Agreement.

a) Contractor has no share from any other revenues incurred in the terminal other than
above.

b) Contractor has no share of revenue from any services provided by the Authority
directly or other third party in the Terminal Area

5-2-2 ltis clarified that the Contractor’s services for which the Operation Fees is payable
by the Authority to the Contractor shall include all Terminal Services as defined in article
no. 1-1-7 to 1-1-13 including:

a) the loading & unloading the Cargo from vessel, handling to terminal, stowing in
container yard and delivering to transport vehicle arranged by the Cargo owner.

b) receipt of Cargo from the owner, stowing in container yard, handling to ship and
loading on a vessel; and

c) Container lashing and unlashing whether it be Quick Release Type or Manual.

d) Net Revenue shall be calculated according to the Approved Tariffs booklet after
applicable discounts stipulated in the Approved Tariffs booklet or notified by
Organization Authority.

5-2-3 The Authority shall pay the Variable Operation Fees to the Contractor commencing
from the Effective Date, Contractor should ensure timely follow up to ensure timely
recovery of outstanding service revenues of authority from customers. Variable fees is
payable to the Contractor only on amount of Terminal Services Revenue actually received
by authority. It is further clarified that Variable fees is not payable on VAT component of
Terminal Service Revenue.
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5-2-4 The actual traffic to be referred for final verification/ reconciliation of the
Operation Fee shall be the traffic handled and invoiced by the Contractor as certified by
the Independent Auditor at the end of Financial Year. The verification/ reconciliation of
the Operation Fee shall be completed within 60 days of the commencement of the next
Financial Year and any discrepancy in the Operation Fees will be addressed by the way of
an adjustment against the Operation Fee payable by the Authority / Project SPV to the
Contractor in the next Financial Year.

5-2-5 The Contractor shall not have any share in the Approved Tariffs, or any other amount
collected from the clients of the Terminal Area. All amounts collected by the Contractor
from the clients of the Terminal Area shall be directly deposited in the accounts of the
PMO/SBPA and Authority or as per the instructions of the Authority.

5-3 Other Financial Terms

5-3-1 Contractor shall comply with all applicable laws and regulations of the country and
applicable deduction to this Agreement (i.e., all the legal deductions like Social Security
Organization costs, withhold tax, etc. of this agreement shall be burden by the Contractor).

5-3-2 Contractor must comply with all laws and regulations in relation to goods which
are declared by the free zone administration as Abandoned or Expired, such laws and
regulations include Customs law and executive bylaws thereon as well as SBPA / PMO’s
executive procedures (current or future) and regulations that selling organization has laid
down and, if applicable, the provisions of law appertaining to establishment and
administration of free zones and executive bylaws thereon.

5-3-3 The Contractor shall obtain an activity license from Chabahar Free Zone
Organization within first month of Operation

ARTICLE 6 GUARANTEES

In order to guarantee execution of the Contractor’s obligations and simultaneous to
effectiveness of the Agreement Operation Commencement Date, the below guarantee is
obtained from Contractor:

6.1  Contractor shall submit a bank guarantee of equivalent to Euros 2,00,000 or
Equivalent Rials based o based on exchange rate applicable for THC notified by
PMO on date of letter of acceptance as “Performance Security” within Twenty Ten
days (20 days) of issuance of Letter of Acceptance). This bank guarantee will
remain valid at least one-year after the Term of Agreement. In the event of
extension of the period of subsistence of the Operation Agreement for an additional
period, for any reason whatsoever, the Contractor shall ensure that the Performance
Security shall be updated and extended for such additional period based on
exchange rate of extension date.
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6.2

6.3

7.1

7.2

7.2.1

1.2.2

7.2.3

7.3

7.3.1

7.3.2

Should the Authority enforce the Contractor’s bank guarantee, in whole or in part,
the Contractor is obliged to reinstate the contractual guarantees maximum within
one-month period as per clauses 6-1 of this Article.

At least one year after expiration of the Agreement and full settlement of accounts,
aforesaid bank guarantee shall be handed back to the Contractor.

ARTICLE 7- CONTRACTOR’S OBLIGATIONS
Commencement of the Agreement

Contractor is obliged to sign the subject Agreement and start operation within
Twenty (20 days) days of issuance of Letter of Acceptance. if not already extended
by the Authority, from the date of signing of this Agreement. Otherwise, Authority
may terminate the Agreement and confiscate the Contractor’s guarantees and cash
their amounts.

The Project Implementation

Contractor is obliged to implement the Project to all incoming / outgoing cargo and
or vessels to/from the Terminal Area and/or to the clients of the Terminal Area.

Contractor undertakes to make necessary measures for the implementation of the
Project according to the good performance practice which is common in advanced
ports.

The Contractor shall also perform stevedoring of bulk, palletized and non
palletized cargo, The Contractor is entitled to charge variable fee for stevedoring
services rendered by him however the Contractor has no share of the revenues
arising from penalties of non-palletized cargo and other penalties.

Terminal Utilization

Contractor is authorized to use the Terminal Area exclusively for the purposes as
set out in this Agreement and Annexes hereto.

Since port areas and cargo warehouses under the Agreement are for general port
services, operation of the terminal is Contractor’s duty which must be performed
under supervision of Authority & SBPA / PMO.

7.3.3 Operations of the terminal area, container/multi-purpose berth (about 360 meters

7.3.4

in length & draft of 16.0 meter), container/cargo yards (Approximately up to 69.5
Ha), administration and welfare building, workshops, installations public utility,
facilities, spaces between them, and port equipment
Contractor shall furnish or equip administration / operator office space provided
by Authority at its own cost. It is responsibility of Contractor to ensure proper
design (includes cabins, lighting, air conditions, table & chair etc.) and sitting
layouts with sufficient space allocation for Authority, working area of its own
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7.3.5

7.4

7.4.1

71.4.2

7.4.3

7.4.4

7.4.5

7.4.6

1.4.7

7.5

751

staff, and space for custom officers, banks, Mini conference rooms / meeting
rooms etc. These designs or interior layout shall be developed in consultation of
Authority.

The Contractor Shall Comply with latest issued version of the Applicable Tariffs
as instructed by PMO.

Loading, Discharge & Storage of Cargos and Containers

Under this Agreement, Contractor shall be responsible for maintenance, safety and
proper delivery of goods and containers with due compliance of pertinent laws
(e.g., the laws of free zones, special economic zones and customs administrations).

The Contractor undertakes to conduct the process of all documentary operations
(the special and free zone upon accession), in accordance with the provisions of
the instructions and executive and notified procedures and comply with the security
requirements regarding the electronic data exchange and its software and printing
of relevant documents.

The Contractor is obliged to observe the conditions set out in Annex 12 regarding
the unloading, loading and storing of goods at port facilities (warehouses and
yards).

The Contractor will follow the specify productivity norms for the discharge and
loading of goods, container, and loading and unloading of trucks for the year. The
Authority shall observe the norms set during the year. For avoidance of doubt,
these productivity norms shall not be interpreted as guaranteed targets or any kind
of volume commitments.

If necessary and at the discretion of the Authority, the Contractor undertakes to
carry out all or part of the port services required for the cargo of the vessels which
are due to be moved to the premises and/or warehouses under the operation of
third parties based on tariff in port area. Contractor will receive a share of revenue
after deduction of PMO’s share of revenue for carrying out such services,
Authority shall share variable fee% of the remaining amount with the Contractor.

For the purpose of loading and unloading goods and containers, The Contractor
undertakes to use the equipment and tools appropriate to the type, weight, volume
and packaging of the goods bearing the Certificate of Validity and the identification
and plate containing important capacity considerations and the signs in accordance
with Annex 8 and Annex 12.

The Contractor is obliged to carry out the port operation in accordance to Integrated
System for Cargo Owner Identification & Authentication software

Dangerous Goods

The Contractor hereby undertakes to comply with the obligations of the
international conventions for safety and protection of goods and the containers
containing dangerous goods (IMDG CODE), Convention on Safe Containers
(CSC), (ISPS CODE) and other related codes and conventions to which the
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7.5.2

7.6

7.6.1

7.6.2

7.7

7.7.1

1.7.2

7.8

7.8.1

7.8.2

Government of the Islamic Republic of Iran has joined, provision of which are set
forth in Annex 10

In case of offloading, loading and storage of dangerous containers and goods, the
Contractor undertakes to comply with the corresponding regulations (including
International. Maritime Dangerous Goods Code) and shall provide necessary
training for his own personnel with respect to the regulations on loading, unloading
and shipment of dangerous goods and containers and shall nominate to the
Authority at least one of his qualified personnel as in charge of shipping,
transportation and storage of dangerous goods.

Management of the moving of cars and equipment.

The Contractor undertakes to comply with the traffic plan of the port (as per Annex
15) and observe the requirements therein including organization of the moving of
the cars and equipment and trucks entering into the areas and segregation of the
areas using the specific signs at its own expense.

If the Contractor, due to its mismanagement fails to carry out the loading and
discharge operation of trucks in Area of the Terminal in the same day as per
predetermined plan rendering to stoppage in the loading of cargos to the trucks,
Contractor shall pay costs incurred due to the idle trucks in accordance with the
related table of penalties.

Safety, Health and Security

Contractor shall comply with the safety, health, environment, firefighting, and
security requirements in Area of the Terminal as per the rules and regulations set
forth in Annexes 8 and 9. All costs incurred from discharging the obligation in this
Acrticle shall be borne by the Contractor, the Contractor will be responsible for
providing security of the Area of the Terminal as specified in Annex 2. It is obvious
that the Contractor is not allowed to limit or restrict the access of the supervisor
and representatives of the Authority or Organization to the area under operation by
the Contractor.

Cleaning of the Area of the Terminal on a regular basis shall be at the responsibility
and expense of the Contractor.

Security and Disciplinary Obligations

Contractor shall be responsible for providing the security of the facilities,
equipment and the cargos existing in the Area of the Terminal as specified in
Annex 4, at its own cost.

Contractor shall comply with the requirements contained in the security and
disciplinary Instructions (set forth in Annex 13), to be notified by the Authority,
throughout the Term of Agreement. It is to be noted that all losses incurred due to
non-compliance of the above-mentioned requirement shall be borne by the
Contractor. Contractor, at the end of the Agreement term or its termination shall
transfer all documents and information to the Authority and shall not disclose the
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information related to the operation of the Terminal to any third party for 5 years
from the date of termination.

7.8.3 Contractor shall comply with requirements of the ISPS Code and related
guidelines to be notified by the Supervisory Body.

7.9

Information Technology (IT)

7.9.1 Establishment of an internal computer network, especially for internal use,
specified in the Agreement, by submission of the network design with the written
permission of the Authority before any action without destroying the facilities and
property of the port is permissible.

7.9.2 Contractor will procure and use all relevant Software and hardware (computer,
printers, Internet, servers, cables, and other associated IT infrastructure) at its own
cost. Contractor shall procure the IT related assets based on the required data and
information from Authority’s at his own cost with due observance of terms and
conditions of the Agreement.

7.9.3 Contractor is obliged to use IMAS and GCOMS or alternative systems, if needed
and instructed by SBPA/PMO.

7.9.4

Contractor is obliged to deploy and utilize a Container Terminal Operation System
with proved record of experience of operation of Container terminal and berth
within last five years having following capabilities

(i)

(i)

(iii)

(iv)

(V)

Berth Planning, Yard Planning, stowage, loading and unloading planning
and for a container terminal

Document management system with various document handling functions,
such as recording, planning and processing of cargo, containers and
vehicles at a container/cargo terminal.

Operation system capable of Terminal Monitoring & control and
management of Gate/Yard/Ship/DG/Reefer/CFS/EDI/Web IP
Service/Mobile Cell connection and data collection.

Billing option with functionality: calculation terminals cots according to
approved tariffs; manage contracts & records; creation service reports &
invoices; ERP interfacing and full EDI support and validation of the billing
system;

Customer Relationship management system with web portal having
capability of authentication of the clients and other stakeholders of the
terminal, web access to the classified information by the client, tracking of
the cargo and container, online payments and invoicing, Release Order,
Loading Order, Container repair Order, customized repot to the clients
(consignees, shipping lines, NVOCC, FF, etc.), container monitoring
reports (entry, exit, inventory, and referee monitoring).
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7.9.5

7.9.6

7.9.7

7.9.8

7.9.9

(vi)  Data Exchange capability in different format include in XML formats &
EDIFACT: CODECO (track/rail confirmation of arrival/ departure);
CUSCAR (import cargo manifests/ bills of lading); BAPLIE (unloading list
container shipboard placement map export & import); COPRAR (loading
list) etc.

(vii) Yard stowage planning, IMDG management; CFS, empty depot
management; refer zone management.

(viii) Management system including capability of definition, control, and
measurement of KPI with 60 predetermined KPI, Statistical report and data
exchange, financial insights on historical operational details, customizable
management dashboard, customizable reporting system.

(ix)  Web Base Technology with secure access vide internet.

Contractor is required to comply with ISMS or ISO 27001. The followings are
some important requirements to be observed:

Identification of vulnerabilities against cyber-attacks, assessment of operational
risks, selection of control mechanisms and risk management as well as audit of the
control mechanism are at responsibility and cost of Contractor.

Ensuring physical and environmental security for valuable and confidential
information as well as computers and making sure that business documents are
properly kept in two separate physical spaces are Contractor’s responsibility.
Since the main internal network is available for data exchange under port and
marine integrated system, should Contractor decide to use internet, the internet
platform must be separated from network to ensure safety and minimize plausible
risks.

Contractor is required to keep firewalls and security patches updated on terminal
Sservers.

No communication with other networks is permissible without prior written
authorization of Authority. Such authorization shall be given after it was ensured
that such communication is necessary, and the Contractor has provided for security
requirements and complied with the Authority’s instructions.

Contractor shall provide a backup of the systems under its control including
servers, specific software, and databases at its own cost.

Contractor is required to designate an information and communication technology
contact person who must be fully competent representative acting on behalf of
Contractor.

Contractor must provide statistic/financial/operational/maintenance report in the
format determined by the Authority.
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7.9.10 Data, information, statistics, figures and system-produced reports are owned by
Authority. Contractor is not allowed to use or disclose them without a prior
authorization of Authority.

7.9.11 Contractor is required to comply all national regulations (or international
regulations that have been nationally recognized) as well as organizational
regulations relating to data processing or utilizing.

7.9.12 Contractor is required to establish a suitable walkie-talkie systems to
communication required during operation among operator (s), supervisor (s)
and or vessels () .

7.10 Manpower and Trainings

7.10.1 Contractor is obliged to take approval of the Authority, prior to the appointment of
executive director or terminal manager to execute the provision under this
Agreement. The terminal manager, executive directors and operations
supervisor(s) shall have enough relevant experiences with good English language
skills.

7.10.1 Contractor is obliged to deploy and keep maintain mandatory permanent skilled
manpower during the term of the Agreement dedicated solely for the Project with
a minimum number but not limited to the manpower organization chart finalized
by the authority:

Depend on work load the Contractor can assign the staff of each job title to the
relevant tasks having similar required skills subject to the compliance with the
required qualification e.g. MHC operators can be assigned to Pneumatic Unloader
subject to compliance with required equipment training.

The Contractor shall provide any additional required manpower needed for the project
suitable for Operation other than minimum permanent manpower

7.10.2 Contractor shall nominate and obtain a qualification permission for deploying of
permanent dedicated man powers from the Authority.

7.10.3 The Contractor undertakes to recruit adequate human resources in addition to the
minimum mandatory permanent staff to suit the workload of the operation.

7.10.4 The Contractor shall comply with all labor laws toward his staffs.

7.10.5 The Contractor shall submit a payroll list consisted in dedicated man powers of
the project along with the monthly fixed fee bill.

7.10.6 The provision of the human resources required to carry out the Subject of the
Agreement, both skilled and non-skilled, shall be provided by the Contractor as per
Manpower standards set out in Annex 11 at responsibility and cost of
Subcontractor

7.10.7 The individuals employed by the Contractor for the purpose of this Agreement,
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will be regarded as its employees and Contractor is responsible to comply with
labor laws and regulations especially which are laid down by special zones
authorities (if any), and to bring them under social security insurance protection.
Authority or Organization bears no responsibility over payment of their
salaries/allowances, insurance, social security protection or compensation of their
failure to observe safety tips, work risks, death, maim and dismissal during and
after the Agreement.

7.10.8 Before the Operation Commencement Date, Contractor shall introduce to the
Authority its directors / terminal manager and project managers who are in charge
of executing this Agreement.

7.10.91In order to provide services specified under this Agreement perfectly, the
Contractor undertakes to employ well-trained qualified personnel, who hold valid
certificates approval by Authority

7.10.10Contractor shall, during the Agreement, update skills and technical knowledge of
its personnel at its own cost through providing timely training courses in
accordance with Organization’s training instructions and schedules that Authority
may instruct for this Agreement.

7.11 Standards& Licenses

7.11.1 Contractor shall implement IMS system within six months from the Operation
Commencement Date, in such matters as quality management, safety, health and
environment.

7.11.2 Contractor shall obtain all applicable licenses / permits that may be required for
execution of this Agreement

7.12 Insurance and Compensation

7.12.1 Within 20 days from the permission to use the Terminal Area as per Article 8.1
and before OCD, the Contractor shall provide and maintain the following
insurance policies during the Agreement from reputed Iranian insurer approved
by SBPA / PMO, at his own cost, and shall submit to the Authority the certified
copies thereof.

e The Contractor shall at its cost, in line with execution of the subject of Agreement,
purchase third party liability insurance policies in Contractor’s name, for owners
of goods, ships and other relevant people.

e With SBPA / PMO as the beneficiary, the Contractor undertakes to, at his own
cost, purchase all risk insurance policies for the installations provided to the
Contractor, other than the berth and marine infrastructure constructed/provided by
the SBPA / PMO.

e With Authority (IPGCFZ) as the beneficiary, the Contractor undertakes to, at his
own cost, purchase all risk insurance policies for maintain the insurance policies
for all the equipment listed in Annex 16, during the Contract from reputed Iranian
insurer, and shall submit to the Lessee the certified copies thereof.

e The Contractor is responsible to compensate any damage or losses to the cranes
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due to the default of the Contractor if it may not be partially or totally recoverable
from Insurance policy.

e The insurance policy to be obtained by the Contractor, shall be finalized by a
consultative committee comprising of one each representative of the PMO / SBPA,
Authority, Contractor and the insurance company to address the suggestions, in
line with the terms of the Agreement, in a comprehensive manner. The
Organization central policy will be followed for the purpose of obtaining insurance
and identifying the insurer.

e The Contractor shall ensure that he takes adequate insurance coverage of the
employees working on the Terminal and Infrastructure Facilities.

e Contractor shall take adequate insurance coverage for the facilities like terminal
area, container / multi-purpose berth, container/cargo yards (Approximately 69.5
Ha), administration and welfare building, workshops, installations public utility &
facilities.

e In case of occurrence of any damage to the berths, installation and buildings, of
the SBPA / PMO/ equipment of the authority and goods and ships of customers, as
a result of Contractor or his personnel's Default, the Contractor shall pay to the
extent covered by the insurance policies of the Contractor. For avoidance of doubt,
compensation payable to above mentioned customers arising out of Contractor’s
fault, shall not be limited by materiality.

e Contractor must not delay in furnishing the insurance policy documents as set out
under this Agreement. In case of any delay, Contractor shall pay relevant penalties
as stipulated in Annex 5. of this Agreement

e The contractor shall comply with and observe the conditions of the the Insurance
Policy obtained by Authority for its own equipment. The Contractor will be liable
for any damage or loss due to failure to meet the condition of the Insurance Policy
notified by the Authority to the Contractor.

7.12.2 In the event of Contractor’s failure in providing appropriate insurance protection,
as approved by the consultative committee, for its establishments and personnel in
a timely fashion, Contractor shall be responsible to compensate any losses that it
may incur to port areas and facilities, ship, cargo or any financial and life damages
to other natural persons and legal entities. This provision is applicable to other
Agreements that Contractor may enter into with third parties as well.

e The value of the goods for the payment of compensation (loss, deficit, corruption,
fracture, and destruction) to the cargo owners shall be the value of (CIF), which is
specified in the purchase documents.

e The deadline for payment of compensation for the damages to vessel, goods and
containers or financial losses to other natural persons and legal persons by the
Contractor shall be as per applicable rules and regulations.

7.13 Compliance with the laws and regulations
7.13.1 The Contractor undertakes to comply with all applicable laws, regulations,
conventions, and standards, whether existing or to be approve by the competent

authorities of the Country in future, as well as all instructions to be notified by
"SBPA/PMO".
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7.14

Other required procedures and programs should be prepared and developed and
submitted to the Authority in compliance with the applicable standards so that, if
agreed by the Authority, they could be implemented in a manner that they would
not cause delay or disruption in discharging the Contractor’s duties.

If the Port is declared as Special Economic Zone or Free Zone, the Contractor is
obliged to observe the laws, rules, regulations, and bylaws governing the Special
Economic Zone.

Patronage and Intellectual Property Rights

7.14.1 Intellectual Property Rights developed by the Contractor shall be transferred,

subject to approval of the Authority upon expiry/termination of this Agreement.

7.14.2 This Agreement does not establish any right of business and patronage for the

7.15

7.16

Contractor and the Contractor shall not claim such right during or after the Term
of Agreement.

Usage of equipment

Contractor shall operate the equipment provided by the Authority/SBPA/PMO as
per Good Performance Practice. In the event of any damage to the equipment by
the Contractor or his personnel, Contractor shall pay the penalties levied by the
Authority. The Contractor shall undertake the fuel cost required for the operation, at
the rate notified by relevant authority.

Acknowledgment of awareness as to the subject and provisions of the
Agreement

7.16.1 The Contractor confirms that, by signing this Agreement, it has visited the terminal

and has been informed of the circumstances of the subject of the Agreement and
has assumed all responsibilities and consequences arising from implementation of
the Agreement being fully aware of the rules and regulations and shall not ask for
any reduction of its obligations invoking to its ignorance.

7.16.2 In the event of the Contractor’s failure to comply with any of the provisions of

Article 7, the Contractor is required to pay the penalties specified in Annex 5.

7.16.3 Repair and maintenance of Buildings & Facilities

7.16.4 Repair and maintenance of areas, storages, access ways, buildings and facilities

(water, electricity, gas, telephone and IT lines within the Agreement as per Annex
2 and 3) surrounding the terminal, and procurements of building materials, paints
etc., in accordance with Annex 8, as well as all actions that are necessary for better
maintenance and operation of the terminal are an obligation of Contractor at its
own cost under the term of this Agreement.

7.16.5 Contractor is allowed to make some changes and corrections at buildings and

technical conditions of the facilities within the allocated area at its own cost with a
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prior written approval of the Authority.
7.17 Additional Equipment

7.17.1 Other than the equipment provided by the Authority as per Annexure 4, Contractor
undertake to provide following minimum required equipment for the purpose of
the project withing Terminal Area moreover the Contractor is free to provide any
additional equipment for the provision of Terminal Services at its own cost, subject
to approval of Authority.

List of Minimum Equipment to be provided withing term of the Agreement
by the Contractor in the terminal area.

a. 7 no. Terminal Tractor suitable for handling container withing terminal

area

2 no. pick up vehicle less than 5 years old

one vehicle suitable for HSE purpose.

Wire rope, slings, and shackles

Three wheel loader with bucket capacity more than 3 cubic meter not

more than 5 years old, for handling of bulk material in terminal area or

cargo hold of vessels

One forklift with three stage mast of 2.5-3 tons capacity.

g. Other vehicles, tools, equipment, instruments and consumable may
require for operation

o o0 o

=h

7.17.2 Contractor shall be responsible for repair & maintenance of such additional
equipment as per good industry practice. Contractor shall submit to the Authority,
safety certificate issued by the classification institutions in accordance with the
operational and technical standards during the Agreement period.

7.17.3 During the Agreement period, Contractor shall maintain insurance for such
additional equipment from reputed Iranian insurer approved by Authority, at his
own cost.

7.18 Transportation Service from Shahid Beheshti to CFZ warehouses

7.18.1 The Contractor shall provide Transportation and transit Service for the Container
cargo or empties from Shahid Beheshti Port of Chabahar to the warehouse of CFZ
at the discretion of the Authority at his own cost with the fee approved by the
authority.

7.18.2 The Contractor is obliged to provide all the facilities, permission, trucks required
for provision of transportation/transit to CFZ warehouse or vise versa

7.19 Maintenance and Repair

7.19.1 The Contractor is responsible for the Maintenance and Repair of the equipment set
out in Annex 16 according to the instructions, guideline and manuals of Original
Equipment Manufacturers (OEM) and the provisions provided in Annex 17

7.20 Attraction of Shipping Line and Shipping Service
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8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Contractor shall ensure to run a regular direct shipping line between Chabahar Port
and West Coast of India or entered into consortium with a shipping line for providing
Direct shipping Services from West Coast of India to Chabahar on regular scheduled call
basis with a competitive and economic freight rate.

ARTICLE 8-AUTHORITY’S OBLIGATIONS

Within signing and notification of this Agreement and prior to Operation
Commencement Date, Authority shall provide permission to use the Terminal Area
according to the takeover/ hand over minutes and the Terminal Facilities to the
Contractor, without any Encumbrances and in such a manner that the Terminal
Area and the Terminal Facilities are “fit for purpose” in order for the Contractor to
discharge its obligations.

On request of the Contractor, Authority shall facilitate through SBPA / PMO to
provide the equipment from the list in Annex 4 to the Contractor and granting
permission to operate the equipment for the agreed Agreement Term. At the
discretion of the authority the equipment from the list in Annex 16 can be
facilitated to be provided to the Contractor for operation according to the
agreement with the request of the Contractor subject to the acceptance of the
Authority.

Following the signing of the Agreement the Authority shall facilitate through
SBPA /PMO to obtain the necessary permits for the entry and exit of its managers,
employees and all persons needed by the Contractor as per applicable rules and
regulation, upon written request, for the fulfillment of its duties.

Authority shall facilitate through the SBPA / PMO for necessary water supply,
electricity, fuel and telephone utilities, at the same rate at which such
utilities/consumables are made available to the Authority by SBPA / PMO. The
Contractor shall make payment based on actual consumption of such
utilities/consumables as indicated by meters installed at the Terminal Area by the
SBPA / PMO. The cost of purchasing and installing of the said meters shall be
borne by the Contractor.

Authority shall facilitate through SBPA / PMO to offer firefighting and rescue
services in case of an emergency or at the request of the Contractor. The Contractor
undertakes to pay all expenses related to operations and consumed materials based
on the tariffs set by the Organization.

Authority shall facilitate through SBPA / PMO in conducting training programs
for the Contractor's employees and shall issue related certificates to the trained
personnel. All related costs of holding training courses shall be borne by the
Contractor.

Authority shall facilitate through SBPA / PMO in carrying out repair and
maintenance of equipment for the purpose of keeping them in operational readiness
condition as per a PM plan and Annex 4 and provide corresponding safety certificate
issued by the classification institutions in accordance with the operational and
technical standards during the Agreement term in the Terminal.;

Authority shall facilitate through SBPA / PMO the manner of issuance of invoices

relating to the operation of the Terminal such as preliminary bills, insurance costs,
port charges, direct delivery bill and etc.) through a written notice to the Contractor
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8.9

9.1

9.2

9.3

9.4

9.5

9.6

9.7

On the request of the Contractor, Authority shall facilitate through SBPA / PMO
to provide the equipment from the list in Annex 4 to the Contractor with the
execution of the handover/takeover minutes

ARTICLE 9. - OTHER TERMS OF THE AGREEMENT

Allocation of ships at terminals for loading and unloading operation shall be carried
out by the SBPA/PMO on first come First Serve Basis.

In the event of any unusual delay for the unloading and loading operations of the
ships berthed at the terminal (upon the Authority discretion and set Productivity
norms), the Contractor shall be responsible for the objections of the beneficiaries,
and the Authority may, in addition to enforcing the penalties, assign loading and
discharge operation to another terminal of the port and collect the related costs
from the Contractor. However, Contractor is not held accountable for the reasons
beyond the control of the Contractor.

In view of the Contractor’s obligation to provide Terminal Services, if the
Contractor, for any reason whatsoever, fails to render the services on the
Contractor’s default, the Authority shall have the right to provide services needed
by clients using the facilities of other legal entities. In this case, the Contractor will
not get any Fixed and Variable Operation Fee from operations performed by third
parties. Fixed Fee will be adjusted for the period; Contractor fails to render the
services on the Contractor’s default.

The Contractor undertakes to make its best endeavors in respect of marketing to
attract goods and shipping lines by introducing the capabilities and potentialities
of Shahid Beheshti terminal Chabahar port at national and international level and
through holding marketing events, etc.in co-ordination with the Authority.

Contractor shall establish a center working on a 24-hour basis, for receiving and
giving immediate consideration to written and electronic requests and complaints
of customers aimed at achieving customer satisfaction. Contractor shall assist &
support Authority to respond in writing or electronically no later than 72 hours
after the receipt of requests or complaints of customers.

Authority shall notify to the Contractor the manner of issuance of invoices relating
to the operation of the Terminal (such as preliminary bills, insurance costs, port
charges, Direct Delivery bill and etc.) through a written notice; It is Contractor’s
responsibility to issue an invoice pertaining to THC, storage charges, warehouse
charges & subsidiary services. Contractor is also responsible for collecting the
tariff from users and deposit the same as per direction of Authority.

Contractor to prepare all forms, checklist in English and to follow all IMO
regulations. IPGCFZ shall vet all the forms being used and finalize. Operations
Audit and Safety audits shall be carried out by IPGCFZ.

ARTICLE 10 THE BRIBERY AND PROHIBITION OF INVOLVEMENT

10.1 Subject to current rules and regulations including but not limited to the Article 91
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10.2

10.3

of the Civil Service Management Act, Note 3 which reads: "governmental
organizations shall forward the cases of the individuals bribing the personnel of the
governmental agencies to the judicial authorities for issuing the judicial order™ and
Note 4 which provides: "Planning and Budget Organization shall provide the name
of the real and legal persons bribing the personnel of the governmental agencies
for banning them from concluding Agreement with governmental organizations"
as well as Preventing and Combating Bribery Bylaw in Governmental Agencies
(Reference no: 73377/T30374H dated 13 March 2004 which is signed by the
Contractor being fully aware of its provisions, if the Contractor at the discretion of
the Authority and on the basis of a judicial order commits the offences and crimes
set out in the said regulations, Authority, in addition to proceeding as per the
pertaining regulations against the Contractor, may terminate the Agreement
unilaterally.

Considering the preceding paragraph, Contractor is not authorized to pay any gift,
in cash or in kind, to the Authority or SBPA/PMO’s employees both before and
after the conclusion of this Agreement, otherwise, the Authority shall have the right
to terminate the Agreement and take criminal action against Contractor in
accordance with applicable Laws and Regulations.

Contractor acknowledges that it is not the subject of any provisions of the Law on
Prohibiting Governmental Employees to Involve in Governmental Transactions
adopted in 12 Jauary,1959, and undertakes not to become subject to this Law by
the end of the Agreement, otherwise Contractor shall have the right to terminate
the Agreement.

ARTICLE 11 - SUPERVISION OVER THE IMPLEMENTATION OF THE

111

AGREEMENT

In order to ensure the proper execution of the obligations under the Agreement and
compliance with laws, regulations, the relevant guidelines and standards, the
Authority shall regularly inspect and monitor the terminal and other areas operated
by the Contractor and its activities through its supervisors.

Note: Enforcement of penalties shall be made by the main supervisor(s) and other

11.2

supervisors shall provide their opinions and recommendations to the main
supervisor(s).

[Supervision over the performance of Contractor's obligations under the
terms of the Agreement are the responsibility of Supervision Body (units of the
port authority) as below]

11.2.1 Port and Maritime Operation Department (Port Affair Office) or any other

department in the organizational chart of port in charge of the port operation shall
be the main supervisor and coordinator with other supervisory units for the purpose
of supervising the quality of providing services of unloading, loading,
maintenance, delivery of cargo, implementation of Customs regulations, safety of
operation other guidelines and instructions related to the terminal as well as the
SEZ rules and regulations, if applicable.
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11.2.2 PMO/SBPA’s Department of Financial and Administrative Affairs shall supervise

the enforcement of labor laws, financial affairs, collection of the revenues derived
from execution of the subject of Agreement and other related matters, safety and
working environment health, cleaning up and insurance.

11.2.3 PMO/SBPA’s Guard and Security shall supervise security and disciplinary related

11.3

114

11.5

12.1

12.2

12.3

matters.

Authority shall introduce its supervisor(s) to Contractor in writing immediately
after the commencement of the Agreement

The Contractor shall give due consideration to the warning and notices issued by
the Authority and take necessary measures to rectify defects detected by the
Authority in due time.

Contractor acknowledges that the inspection and supervision exercised by the
Supervisory Authority in respect of its activities in accordance with the provisions
of the Agreement shall in no way prejudice jurisdiction and supervision right of
other competent legal authorities such as Customs, Special Economic Zone
Administration, Social Security Organization, Ministry of Labor, Ministry of
Health, Ministry of Agriculture Jihad and other governmental organizations and
bodies concerned as per the relevant rules and regulations..

ARTICLE 12- PENALTIES

In case of failure to perform obligations under this Agreement, Contractor shall be
subject to the penalties contained Annex 5 at the discretion of the Authority, the
Contractor shall have right to appeal or represent its case to the Authority.

Contractor shall pay the penalties within the set deadline to the Authority’s
account. In the event of delay or non-payment of penalties, the related amount shall
be collected from the Contractor’s claims, revenues or guarantees.

Enforcement of penalties as result of the failure of the Contractor to perform its
duties under the Agreement does not prejudice the right of the Authority to recover
the costs and losses incurred.

ARTICLE 13- FORCE MAJEURE

Any external, unpredictable or unavoidable incident beyond the control of the
injured party, which makes the performance of the Agreement temporarily or
permanently impossible, wholly or partly, shall be regarded as Force Majeure, and
shall relieve both parties of the Agreement from performing obligations rendered
impossible by such incident. If the Force Majeure makes the performance of the
Agreement impossible permanently, the Agreement shall be terminated. If the
Force Majeure makes part of the Agreement impossible for more than 6 months,
and in case the persistence of such circumstances makes the whole Agreement
impossible temporarily for 3 months, each party may request the termination of the
Agreement. Both parties are obliged to strive to reduce the effects of Force Majeure
and inform each other within reasonable time of the occurrence of Force Majeure,
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otherwise, they shall be responsible to compensate the losses arising from their
failure.

ARTICLE 14-TERMINATION OF THE AGREEMENT
14.1 Default of the Contractor

The Authority may, in case of occurrence of any of the following conditions,
terminate the Agreement without prior notice to the Contractor:

14.1.1 Failure to submit the guarantees mentioned in section 6.1
14.1.2 Dissolution of the Contractor’s company.
14.1.3 Bankruptcy of the Contractor’s company.

14.1.4 Quitting or non-performance of the whole work intentionally for one week without
permission of the Authority.

14.2 In the following cases, Authority, at its discretion and by serving two written
notices at one-month intervals shall notify the Contractor to perform its obligations.
Failing to do so by the Contractor, Authority may terminate the Agreement after
one month from the second notice if approved by the board of Directors of the
Organization.

14.2.1 Assignment of the entire Agreement or its subject to third party or parties in any
form or Agreement including power of attorney, agency etc. in whole or in part
without written consent of Authority.

14.2.2 Non-compliance with the productivity norms contained in Annex 10 for 3
consecutive months.

14.2.3 Non-compliance with any provisions of the Agreement or relevant rules and
regulations, after a written notice from the Authority.

14.2.4 Technical and financial incapability of the Authority.
14.3 Default of the Authority

Fulfillment of the obligations mentioned in Article 8.2and 8.3 of the Agreement by
the Authority, is delayed for more than 60 days.

14.4 Legal Consequences and the Measures to be taken after Termination of
Agreement

14.4.1 If the Authority terminates the Agreement on account of provisions of article 14-1
and 14-2 of this Agreement, Authority shall notify Contractor in writing and
confiscate, without undertaking any judicial or administrative formalities, the
Performance Security will be forfeited.

14.4.2 If the Contractor terminates the Agreement on account of provisions of article 14-
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3 of this Agreement, Contractor shall notify Authority in writing and upon
receiving of such notice, Authority shall release, without undertaking any judicial
or administrative formalities, the Performance Security will be returned to
Contractor by Authority.

14.4.3 Upon termination of the Agreement, the Authority shall notify the Contractor to

15.1

introduce a representative, within fifteen (15) days from termination, for the
purpose of taking inventory of the properties and assets belonging to Contractor. If
the Contractor’s representative fails to appear within the set time, Authority shall
directly proceed with taking inventory. The list of assets prepared by the Authority,
shall be binding and a copy of the same shall be sent to Contractor.

ARTICLE 15- THE END OF AGREEMENT

The end of Agreement means discontinuation of Agreement due to expiration or
cancellation by mutual consent. After the end of Agreement, following measures
must be taken:

Drawing up transition plan as instructed by Article 16 herein.

Settling accounts of Contractor

Contractor’s Performance Security shall be released after all obligations were duly
performed and clearance certificates were obtained from pertinent authorities.

ARTICLE 16 TRANSFER PLAN AT THE END OF AGREEMENT

16.1

16.2

16.3

16.4

Two months preceding the expiration of the Agreement or if the Agreement is
unilaterally, or terminated or canceled by mutual consent, after such termination or
cancellation, representatives from Authority and Contractor shall develop a
transfer plan based upon terms and conditions of this Agreement. Such plan must
envisage all executive mechanisms under which Contractor must evacuate terminal
without causing interference in normal operation of the terminal.

Contractor must hand over terminal at satisfactory conditions within Authority’s
discretion at the end of Agreement, however normal depreciations are not
considered as unsatisfactory.

Upon the end of Agreement for whatever reason, any losses caused to terminal and
infrastructure facilities or any unreasonable wear and tear (in the terminal) within
Authority’s expert opinion, shall be calculated and recovered from Contractor
along with any delayed liabilities and accrued penalties.

At the end of the Agreement all uncollected cargos/containers in the terminal and
all information and documents related to the Agreement, statistics and information
of operations as recorded in computer applications or manually in entry books shall
transferred to the Authority or the new Contractor as introduced by the Authority
without delay.

ARTICLE 17- ASSIGNMENT
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17.1

Contractor cannot assign totality of subject of Agreement to an affiliated company
or a third party.

ARTICLE 18- REPRESENTATIONS AND WARRANTIES

Each party to this Agreement, represents and warrants to the other parties that:

(a)

(b)

(©)

(d)

(€)

It is duly organized, validly existing and in good standing under the laws of its
incorporation and this Agreement has been duly executed and delivered by or on
its behalf by duly authorised representatives of the respective Parties.

It has full power and authority to execute, deliver and perform its respective
obligations under this Agreement and execution or performance of this Agreement
does not conflict with or will not result in a breach of the constitutional documents
of the respective Party or any obligation by which any Party is bound,;

It has taken all necessary action to authorise the execution, delivery and
performance of this Agreement.

This Agreement constitutes the legal, valid and binding obligation of such Party,
enforceable against it in accordance with the terms hereof; and

There are no actions, suits or proceedings pending or to its best knowledge,
threatened against or affecting it before any court, administrative body or arbitral
tribunal which might materially and adversely affect its ability to meet or perform
any of its obligations under this Agreement.

ARTICLE 19- DISPUTE RESOLUTION

Any dispute arising from or in connection to the execution and or interpretation of the
present Agreement shall be first settled amicably through negotiations/consultations. If
no amicable settlement is reached within a month from the date of receipt by a party of a
written claim of the other, it may be referred to an agreed international competent authority
by either party. Such authority shall adjudicate the dispute as per governing laws of this
Agreement. Its decision and or award will be considered lawful and binding.

20.1

20.2

21.1

ARTICLE 20 - ADDRESS OF THE PARTIES

The address of the parties is the same as mentioned at the beginning of the
Agreement.

In case of any change in the address, the parties shall inform the other in writing
otherwise the notices and communication shall be sent to the previous address and
they shall be deemed as received.

ARTICLE 21 - ANNEXES

The annexes of the Agreement form an integral part thereof. The list of the annexes
is as follows:
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Annex 1

Annex 2

Annex 3

Annex 4

Annex 5

Annex 6

Annex 7

Annex 8

Annex 9

Annex 10

Annex 11

Annex 12
Annex 13

Annex 14

Annex 15
Annex 16
Annex 17

List of Annexure

Certified copy of company's Articles of Association and latest notice of
changes

Map of Terminal Area

Takeover Minutes for properties, and port facilities
List of equipment

Penalties in respect of the Contractor’s obligations
Booklet of applicable tariffs at the terminal

Maintenance and Repair Instruction for the Port Buildings, Areas and
Facilities

HSE guidelines (Occupational Health, Safety and Environment) and IMS
requirements

Rescue and Firefighting Instructions

Instruction for loading, discharging and cargo handling of dangerous
goods.

The human resources organization structure required for the Terminal(To
be provided by Contractor before OCD)
Instruction of Contractor’s activities in the terminal

Security and disciplinary guidelines
Computer equipment (software and hardware)

Traffic Instruction
List of Equipment with provision of Maintenance

Description of the Contractor obligation for repair and maintenance of the
Equipment listed in Annex 16
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[Signature]:

Contractor: Authority:

For India Ports Global Chabahar Free
Zone

Witness: Witness:
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. Annex 1: Certified copy of company's Articles of Association and
latest notice of changes

The Selected Bidder shall provide his Articles of Association and latest legal notice off Changes
to the Authority.
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I1. Annex 2: Map of Terminal Location

Total area of the terminal:
The total area of the terminal is 69.5 hectares, which includes the following:

Covering jetties:

Jetty No. 1 to 5 of phase one of Shahid Beheshti port development project

Woarehouse and areas:

Warehouses and area at Shahid Beheshti port development phase one.

e 10000 square meters covered warehouse.
e Administrative building 500 square meter
e The Paved area 680,000 square meter

e Three room at workshop

e Welfare building 622 square meters
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I1. Annex 2: Map of Terminal Location
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I11. Annex 3: Takeover Minutes for properties, and port facilities

This document will be jointly prepared between Selected Contractor and Authority.
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IV. Annex 4: List of equipment

The Contractor can utilize the equipment form the following list for the purpose of the project on usage
basis.

The Contractor has not right to use the equipment of the list below for any purpose other than the project.

The Contractor can deploy any equipment other than list below on his own cost to comply with his
obligation under provision of the agreement.

Description Capacity

1 Liebherr Crane 550 140 tons

2

3 Liebherr Crane 420 80 tons
| - |
I S Liebherr Crane 400 100 tons I
I 6 Liebherr Crane 320 80 tons I

7 Grain Pneumatic unloader 600 tons per hour

8 Grain Pneumatic unloader 600 tons per hour

9 Grain Pneumatic unloader 600 tons per hour

10 Reach Stacker Kalmar 45 tons

11 Reach Stacker Kalmar 45 tons

12

13

14 Empty Stacker Kalmar 9 tons

15 Empty Stacker Kalmar 9 tons

16

17 Kalmar Forklift 20 tons

18 Komatsu forklift 15 tons

19 Liebherr Yard crane 130 tons

20 Liebherr Yard crane 50 tons

21

22 Thomas Mini Loader
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IV. Annex 4: List of equipment

Description

Ferguson Tractor

Capacity
M.F 285

Ferguson Tractor

M.F 285

Trailer

20 tons

Trailer

20 tons

Hydraulic spreader

Hydraulic spreader

wire grab

wire grab

wire grab

wire grab

Clark Forklift

The drum forklift
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V. Annex 5 Penalties in respect of the Operator’s obligations

Penalty for Failure to Comply HSE Requirements & Instruction

Order | item Minimum Maximum Note
(IRR)) (IRR))
penalty
1. Failure to provide personal safety items 2,400,000 5,760,000 Per case
2. Failure to hire safety/health/environmental expert 2,400,000 4,608,000 Per day
3. Failure to create committees for technical and | 2,400,000 11.520.000 Per month
professional health preservation T
4. Eslljlrus;es to hold health/safety/environmental training | 2,400,000 11,520,000 Per period
5. Failure to install alarms and safety signs 2,400,000 11,520,000 Per case
6. Failure to control dangerous factors in workplace | 2,400,000 5 760.000 Per case
including poor measurements and controls o
7. Failure to perform periodical examinations on | 2,400,000 Per case
personnel and employees. 5,760,000
8. Inappropriate sanitation systems (WC, pantry, | 2,400,000 Per case
restaurant, rest space, personal and communal health 5,760,000
facilities, not having health card)
0. Other matters 2,400,000 57,600,000 Per case
A. Unsafe Actions
10. !:allure to use appropriate personal preservation 2,400,000 11,520,000 For each
items at work and operations person
11. Using unsafe equipment. 11,520,000 | 572,400,000 | Per case
12. Improper and unsafe utilization of equipment 11,520,000 | 115,200,000 | Eachtime
13. Servicing and repairing by unauthorized persons 5,760,000 57,600,000 Each time
(hot and cold works)
14. Failure to avoid unsafe situations 5,760,000 5,760,000 Each time
15. Driving with unauthorized speed 2,400,000 5,760,000 Each time
16. Improper loading and fastening loads 2,400,000 57,600,000 Each time
17. Doing unsafe works 2,400,000 5,760,000 Each time
18. Removing safety items from equipment 2,400,000 11,520,000 Per case
19. Unsafe handling of port equipment 2,400,000 57,2,400,000 | Per case
20. sFtilrI;Jg;Z to disinfect, spraying, baiting, floating 2,400,000 57 2,400,000 Per case
21. Fall_ure to cpmply _ with health, safety and 2,400,000 11,520,000 Per case
environmental instructions (HSE)
22. Failure to mind health, safety and environmental For each
(HSE) warnings 2,400,000 11,520,000 inspection
report
23. Occurrence of incidents Ieadl_ng_to deat_h and injury 86,400,000 | 200,000,000 per incident
at the default of Contractor within terminal area
24. Using pickup truck for transportation of manpower | 5,760,000 28,800,000 Per case
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V. Annex 5 Penalties in respect of the Operator’s obligations

25. US|_ng mobl_le phones _by drivers of the equipment 2,400,000 11,520,000 Per case
amid operating the equipment.
26. Fishing at port surroundings 2,400,000 11,520,000 Per case
217, Leakage of garbage and wastewater into water and 11,520,000 | 28,800,000 Per case
shore area of the port
28. Pollution of port air 11,520,000 | 28,800,000 Per case
29. Fallurg o obtain proper licenses from relevant 57,600,000 | 172,800,000 Per month
authorities
30. Leakage of chemicals, oil, hazardous goods, etc. 57,600,000 | 288,000,000 Qsay tglee case
31. _Refusal to permit HSE inspectors to enter in the site 57,600,000 | 172,800,000 For each time
in day or night
32. Cutting trees and damaging vegetation For each
57,600,000 | 172,800,000 |S2Pling or
each square
meter
33. Failure to comply with wastewater management law | 11,520,000 | 8,640,000 Per month
34. Wasting water and other resources 5,760,000 4,320,000 Per m3 or
relevant units
35. Other matters 2,400,000 57,600,000 Per case

The amount of penalties is subject to a 20% addition at the end of each contractual year.
Contractor must pay the penalty to the accounts designated for that purpose.

Occurrence of the above matters shall lead up to:
1. Warning- at first step
2. Penalty- at second step

3. Double penalty and stoppage of activity with coordination of Supervisory Body- in

repeated cases.

Penalties for assurance of compliance with instructions pertaining to maintenance and repair

of buildings and facilities:

The penalties specified in the following table are for the first contractual year, subject to addition
based upon average increase rates of services in each year. Matters relating to penalties are to be
decided by Supervisory Body, and Contractor shall have no option to raise objections thereof.
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V. Annex 5 Penalties in respect of the Operator’s obligations

Order Item Amount of
penalty (IRR.)

1. Failure to designate competent supervisor for workshop/terminal who | 16,800,000
must also be approved by Supervisory within twenty days following
the date on which the contract takes effect. Per day

2. Failure to report breakdowns on time 11,520,000
Failure to report inoperability of machines on time 5,760,000

3. Incompleteness of daily reports (daily) 1,152,000

4. Failure to provide monthly report 17,280,000

5. Incompleteness of monthly report 8,640,000

6. Failure to report incidents on time (daily) 5,760,000

7. Failure to remedy substantial defects (daily) 11,520,000

8. Failure to provide reports as may be requested by client and consultant | 5,760,000
(daily)

9. Failure to record inbound and outbound bill of terminal services | 11,520,000
(weekly)

10. Failure to provide weekly reports 11,520,000

11. Delay in payment of personnel salaries and allowances up to one month | 8,640,000
(per day)

12. Failure to comply with IMS requirements (per day) 5,760,000

13. Failure to comply with safety requirements (per case) 5,760,000

14, Failure to make timely payments to suppliers, secondary Contractors | 8,640,000
and service provides (per day)

15. Absence of Operation supervisor without prior notification to | 5,760,000
Supervisory Body.

16. Failure to hire professional experts (Human Resources) necessary to | 11,520,000
fulfill contractual obligations (per individual, per day)

17. Failure to hire skillful labors necessary to fulfill contractual obligations | 23,040,000
(per individual, per day)

18. Failure to hire unskillful labors necessary to fulfill contractual | 11,520,000
obligations (per individual, per day)

19. Failure to perform regular examinations prior to hiring and after hiring | 11,520,000
of personnel (one examination per annum) for each one of the hired
persons

20. Failure to monitor chemical and physical pollutions of the equipment | 11,520,000
(according to the work process)

21. Failure to observe operability limits of the machines and with inclusion | 11,520,000

of the work load of relevant machine, within discretion of
SBPA/PMO/Authority/Principal Body, at each month, and
Contractor’s failure to observe this tip, in the opinion of
SBPA/PMO/Authority/Principal Body, shall render in the maximum
penalty specified in this row.
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V. Annex 5 Penalties in respect of the Operator’s obligations

1. It is SBPA/PMO/Authority/Principal who decides if proper technicians/human resources
have been hired or not. The above-mentioned penalties are for the first year of the contract
subject to a 15% of addition for the subsequent years.

2. Penalty  for  Contractor’s  failure @ to  arrange  for  inspection  of
SBPA/PMO/Authority/Principal and its consultants stands at IRR. 240,000,000 up to IRR.
560,000,000 at the opinion of SBPA/PMO/Authority/Principal. The maximal level is for
the first year of contract subject to yearly increase based upon average rates of services to
be rendered under contract.

3. Penalty for failure to procure vehicles stands at IRR. 240,000,000 per month. It is for the
first year subject to a 10% increase for the following years.

4. Penalty for failure to hold proper training course as approved by
SBPA/PMO/Authority/Principal stands at IRR. 250,000,000 per course.

In case of any damage occur to the cranes due to default of the Contractor for maintenance and
repair of the equipment, The Contractor shall be responsible to pay the cost of repair of the damage
pulse 20% amount of repair as the penalty.

In case failure of the Contractor to provide the equipment specified in article 7.17.1 The Contractor

shall be responsible to pay the cost of any occurred losses/detention or demurrage due to non-
availability of such equipment plus 20% extra as the penalty.
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V1. Annex 6 Booklet of applicable tariffs at the terminal

Applicable Tariff Booklet can be downloaded from PMO website
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VI1. Annex 7 Maintenance and Repair Instruction for the Port Buildings, Areas and
Facilities

Definitions

Periodical repair and maintenance: means a scheduled repair and maintenance program with the aim of
preservation of and prevention from damages to the buildings, premises and installations.

Major and Minor Repair and Maintenance means repair and maintenance which is performed as a result
of a damage to the premises and installations.

Article 1- Utilization

1-1- Wooden seats of appropriate dimensions must be used for the stowage of cargo

1-2- Storage of the cargos such as ingot, iron, pipe, mill and etc. which might damage the asphalt
of the premises must be avoided and if needed the support with a height of at least 10 cm
and appropriate width must be used in a way that the weight of the cargo is equally
distributed.

1-3- In case of depot of the barrels containing chemicals, due care must be exercised so that there
is no leakage from the barrels on the asphalt of the premises to damage it.

1-4- As the loading capacity of asphalt is 4 tons per square meter, therefore, any loading and
unloading of goods more than specified weight should be avoided.

The area surface is paved with blocks with the load density capacity of more than 15 tons.
It there any asphalt area for storage purpose?

1-5- At the time of depot of cargo, a distance of 3 meters from the guardrails and access roads
should be kept for the purpose of safety.

1-6- The report of the any damage to the substructure and pavement of the premises shall be
reported no later than one day after the occurrence of damage.

1-7- Contractor shall comply with the illustrated guidelines about the cargo stowage

1-8- Upon the commencement of the contract, Contractor shall prepare the periodical maintenance
and repair Report and submit it to the Authority.

1-9- The representative of the supervision body is authorized to have a surprise visit at any time
to the leased premises and prepare a report and take the photo.

1-10- Contractor shall introduce a technical expert as a contact person with the Authority Prior to
perform any repair or maintenance activity in the warehouses, building and installations,
Contractor shall coordinate with the Authority in advance.

1-11- After carrying out the repair and maintenance measures, the Contractor shall prepare the
report and submit it to the Authority for its consideration.

1-12- Contractor shall perform clean up after the discharge of cargo and no residue of the
perishable or inconsumable cargo by any means is permitted after discharge operation
permitted.

2- Requirements of utilization of warehouses

2-1- The depot of cargo shall not put a pressure in excess of 4 tons per square meter

2-2- For the purpose of safety, a distance of 2 meters shall be kept from the walls for the depot of
the bulk cargo

2-3- A distance of 2 meters shall be kept from the walls for the depot of other types of cargo (is
there any safety
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VI1. Annex 7 Maintenance and Repair Instruction for the Port Buildings, Areas and
Facilities

2-4- Doors of the warehouses for the entry and exit of the trucks must be opened completely and
incomplete opening of the house must be avoided.

2-5- Any damage to the walls, doors, ceiling, and the floor of the warehouses must be reported to
the Authority no later than one day after the damage for the purpose of preventing more
damage.

2-6- A wooden seat with an appropriate dimension must be used for the stowage of cargo

2-7- The representative of the supervision body is authorized to have a surprise visit at any time
to the leased premises and prepare a report and take photo. Contractor shall provide full
cooperation with the Authority's supervision body.

2-8- Contractor shall perform cleanup of the warehouse and observe sanitary and health
requirements

Avrticle 2- repair of the buildings and premises

2-1- repair of the buildings and warehouses which is needed as a result of the damage shall be performed
by the Contractor.

2-2- In the case of any damage, the Authority shall provide the respective report to the Authority no later
than one day after the damage.

2-3- If the Authority fails to carry out minor repairs of the damaged spot, the Authority on behalf of the
Contractor shall, within seven days after the first written notice, carry out repair and recover double repair
cost from the Authority's guarantee (50% for the actual repair cost and 50% for the penalty).

2-4- If the Contractor fails to perform repair of the damaged spot for the first and second times, the Authority
shall act as per section 2-3 and for the third time and more, Authority shall arrange a meeting with the
presence of the Contractor's representative to make decision in this respect (if the Contractor's
representative does not accept to carry out the repair, the Authority shall do the same and recover all losses
incurred).
2-5- Few examples of the minor repairs include:
e Breakage of the window glasses of the office buildings, bathrooms and warehouses
e Any repair of the office buildings, bathrooms and warehouses
e Spotting and painting of the inside and outside walls of the office building, bathrooms and
warehouses
e Lubrication and tuning up of rail and shuttered doors in warehouses
e Washing, preservation and repair of the guardrails, guiding signs, traffic lights and the
walls inside the warehouses.
e Repairs of the ceiling, floor, walls and structure of the buildings and warehouses
e Repair of the asphalt of the marshalling yard and terminal
e Repair of the platform of the warehouse
e Painting of the guardrails, traffic lights, signs and the like

2-6- For the purpose of performing repair activities, the Authority shall introduce the repairperson to the
Authority to confirm his technical competency.
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VI1. Annex 7 Maintenance and Repair Instruction for the Port Buildings, Areas and
Facilities
2-7- If the Contractor inflicts any damage or loss on other companies working inside the port, the subject
shall be brought up, upon the request of the Authority, in the Incidents Committee and the losses incurred
shall be recovered from the Contractor's guarantee.

National regulations and instruction on the General technical specifications include:

Iranian Concrete Bylaw, issue no 120

General Technical Specifications of construction works- issue no 33

General Technical Specifications of Roads - issue no 101

Equipment of the Wielding Workshop, Technical Specifications and Research Center,
Issue no 21

5. Safety of Wielding,, Technical Specifications and Research Center, Issue no 22

6. lranian Structural Wielding Bylaw, Technical Requirement Office, Issue no 228

7. Wielding Quality Control in Steel Structures, Issue no 27

PonbRE

Important Requirements

1. Prior to the carrying out minor or major or periodical repair, the Contractor shall get the
confirmation of the Authority/SBPA's supervision body on the type and kind of the
constructional materials otherwise the repairs performed by the Contractor shall not be
approved by the Authority/SBPA and it should be repeated.

2. Contractor shall carry out repair works in accordance with the requirements set out in the
national regulation on constructional works.

3. Contractor shall bear all costs of tests needed for ensuring the quality of the construction
works from technical point of view and determining the extent of the damage to the
structures.

4. Contractor shall inform the Authority/SBPA of the results of the tests and get the
confirmation of the supervision body.
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VIIIl. Annex 8 HSE guidelines (Occupational Health, Safety and Environment)
and IMS requirements

1. Contractor shall comply with all national and international rules, regulations and laws on health
and safety and environment in all related occupational fields.

2. Contractor shall introduce to the Port HSE Center experts with relevant academic knowledge
on health and safety and environment for the purpose of forming an executive HSE Team
aiming at establishing direct connection with the Port HSE Center.

3. Contractor shall arrange training program for its personnel consistent with their occupational
risks and profession in cooperation with the Port HSE Center with a view to promote technical
skills and prompt aide to the personnel exposed to an eminent danger and provide report on an
yearly basis in line with the skill and knowledge promotion indicators.

4. Contractor shall provide required training for its personnel and agents on the proper
implementation of the HSE-related guidelines as per a schedule and obtain credible certificate
for them.

5. Contractor shall carry out periodical examinations for its personnel under the supervision of
Port HSE Center and send an analytical report of the examinations as per the form developed
by the Port Authority.

6. Contractor shall, prior to any construction, repair or service works, comply with IMS
procedures and firefighting and environmental and health-related regulations and construction
standards.

7. The Contractor shall, in accordance with the Ministry of Labor Law, form Technical Protection
and Occupational Health attended by the members mentioned in mentioned in Law to deal
with the health, safety and environmental issues and send a copy of a its minutes of meeting to
relevant offices such as: provincial Labor Division, Social Security Department and Port HSE
Center.

8. The Contractor's personnel shall obtain the permission for movement in the port and carry with
them the Port Equipment Driver License issued by the Training Department.

A. Health Regulations

1. Contractor shall beautify the working environment and make every effort to safeguard the surrounding
environment and dispose of wastes and sewage generated by its activities in a place and in accordance with
the procedures specified by the Authority/SBPA.

2. Contractor shall inform its personnel of the importance of minimizing the generation of the waste and
sewage and give required instructions to them in this respect

3. In the event of affliction of personnel to an infectious disease, HSE Officer shall inform forthwith Port
HSE Center of the same.

4. Contractor shall have the responsibility in respect of the individual and general health of its personnel
5. Contractor shall provide Material Safety Data Sheet (MSDS) for all chemical substances used in its
business and apply it in all storage and transportation procedures.

6. Contractor shall, in the event of the occurrence of abnormal circumstances rendering to diffusion of
dangerous and noxious gas and oil liquids, forthwith discontinue all its activities and if needed evacuate its
personnel from the affected area. The resumption of the work shall be subject to the permission of the safety
officer of the affected area and the Port HSE Officer.
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VIIIl. Annex 8 HSE guidelines (Occupational Health, Safety and Environment)
and IMS requirements

7. Contractor shall prepare a suitable place for the rest of its personnel with appropriate air conditioning
system, freshwater and toilet and provide them with transportation, with the consent of the Authority/SBPA.
8. Contractor shall vaccinate its personnel to avoid the affliction of the infectious diseases and provide the
Port HSE Center with the relative statistics in this respect.

9. Upon the occurrence of any incidents leading to a personal injury ,Contractor shall forthwith inform the
Port HSE Center, Port Security and Port Clinic and move the injured person to the clinic.

10. Contractor shall inform the Authority/SBPA of the number of incidents causing personal injuries or
fatalities to the as per the form designed by the Port HSE Center on a monthly basis.

11. Contractor shall comply with all rules and regulation of Labor and Social Security Organization.

12. Contractor shall inform the Port HSE Center and Port Security of any incidents rendering to damages
to properties whether belonging to the Authority/SBPA as per the Incident Report Form designed by the
Port HSE Center.

13. Any incident causing personal injury of fatality shall be forthwith informed to the Port Security and the
injured person may not be moved out of the port without the cooperation with the Port Authority.

14. Contractor shall not make any changes on the scene of the incident until the related authorities (Port
Security, Port Traffic Police, and Port HSE Center) arrive and make required reports about the incidents.
15. Contractor shall inform fire incidents within its working area to the Fire Station with the phone no. 125
and 3390 and make their every effort to put out the fire before the arrival of the firefighters and complete
the relevant forms after the extinguishing operation.

16. The personnel of the Contractor shall wear the cloths bearing the logo and the name of the Contractor's
company.

17. all the automobiles belonging to the Contractor moving around the working areas shall be equipped to
the revolving lighters.

18. The operators of the equipment, tallymen, service workers, drivers, supervisors working in operational
areas shall wearing night vest

19. Car drivers must comply with the all-related driving rules and regulations

20. Contractor shall obtain permission from related authorities of the port for performing the cold and hot
works.

21. HSE personnel and Authority/SBPA's supervisors shall make inspections and visitations to ensure that
necessary permits have been obtained for the cool and hot works

22. Contractor must provide necessary firefighting equipment for performing firefighting operation and
keep them operationally ready during the term of the contract

23. if the Supervision Body or HSE Centers decide that continuation of a particular activity by the
Contractor is potential to damage to properties, they shall discontinue the activities until the condition is
safe for work.

24. Contractor shall take required measures to avoid endangering and inflicting damages to the properties
belonging to Contractor and Authority/SBPA including:

e Power and telephone lines
e Pump house
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VIIIl. Annex 8 HSE guidelines (Occupational Health, Safety and Environment)

25.

26.

27.

28.

29.

30.

31.

32.
33.

34.

35.

36.

and IMS requirements

Asphalted roads, canals, underground pipelines, wastewater system, water supply network
which might be damaged due to passage of vehicle carrying heavy cargo in excess of
permitted tonnage

All electrical instruments, manual machineries should conform to the related safety
standards otherwise they should not be used.

Contractor shall not maintain explosives and biologically dangerous materials without
coordination and information of the Authority/SBPA and the Contractor shall obtain
permits for storage of such materials.

Contractor shall instruct its drivers to observe the driving rules and regulations in the port
areas.

The heavy and light vehicles must be parked in determined areas and avoid blocking the
roads and passages.

Port guards may prevent the defective cars or the cars with inappropriate appearance from
entering into the port areas

Contractor shall abide by the rules and regulation related to the safety of the power lines
and other electrical equipment in coordination of the relevant department of the
Authority/SBPA.

Contractor shall obtain necessary permit prior to any excavation operation

Contractor shall install safety warning signs in the working areas

If the Contractor assign part of the subject of contract to other contractors, each contractor
shall be responsible for the implementation of the HSE requirements within the confines
of its scope of contract and the Contractor is responsible to supervise their operation and
make necessary coordination between them.

All main and subsidiary contractors shall comply with the HSE requirements laid down in
related instructions and guidelines

The Contractor shall include safety related costs in its bid and it may not refrain from
performing safety related obligations under the pretext that it has not included safety costs
in its bid.

In case of incident leading to life or property damage to legal or natural person, as a result
of non-compliance with the safety rules, the Contractor shall be accountable to any

judiciary or legal authority and the Authority/SBPA has no responsibility in this respect.

C. Environment Protection Rules

1. Contractor shall forthwith inform the Authority/SBPA any incident rendering to pollution of
environment including but not limited to leakage of poisonous materials, dangerous wastes, distribution
of harmful substances, damage to the vegetation etc.

2. Contractor shall raise awareness of its personnel about the importance of the protection of
environment and implementation of the environmental standards by providing necessary training to
them.

3. Contractor shall avoid doing any action that may cause the surface and underground waters.
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IX. Annex 9 Rescue and Firefighting Instructions

Since the import and export cargos have manifold features and they might generate chemical
reaction while in touch with each other and pose dangers such as explosion, fire, generation of the
pernicious gases, the Contractor shall provide required training to its personnel regarding these
reactions and possible threats and how to deal with dangerous situation and the manner of safe
loading and discharge of the cargo.

Fire preventive measures
The fire preventive measures to be taken by Contractor are as below:

1.
2.

3.
4.

®

10.

11.
12.
13.

14.
15.
16.

17.
18.
19.

Smoking shall be ban near storage or any other restricted area of the port area

Adequate signage’s shall be placed in the Terminal Area and clearly demarcating the
“Smoking” & “No Smoking” area

All heating and lighting sources should be kept and stored in safe designated area

All devices such as electrical devices, ventilators and etc. should be maintained in proper
operating condition.

Fire exit doors, Fire alarms, extinguishers etc shall be maintained and kept in operational
condition and periodic maintenance of such equipment shall be carried out in the Terminal
Area

Contractor shall stow the cargo as per the layout prepared for the areas and premises within
the specified blocks. Contractor should store cargo according to its storage capacity and avoid
stowing of excess cargo.

If Contractor has no choice but to store commodities of different classification in the same
place, then while stacking of cargo adequate distance between two commodities should be
maintained so as to avoid possible effect or any chemical reaction.

Contractor shall observe the warning sign and safety-related marks on the commaodities
Thermal characteristic of the commodities which are usually stated on their packing must be
carefully studied and observed by the Contractor. For example, the commodities which is
required to be stored in a dry condition should not be stored in a warm and humid condition
Contractor shall provide training to person in charge on the following matters:

e Using of fire extinguishing devices

e Features of specifications of the different commodities and related dangers

e The safety and danger signs on the packing of the cargos

e Procedural process to contact the fire-fighting station or sounding the warning alarm
Contractor shall maintain adequate or safe distance between the cargo and any lighting devices
At all possible times, adequate circulation space shall be maintained in the storage area.

The cargo must be positioned in 1-1.5 meter distance between the other cargos and surrounding
walls

Contractor must avoid stowing cargo in front of the exit gates

Contractor must maintain the cargo stowing height to avoid any falling of the cargo
Contractor must avoid stowing of cargo in front of fire-extinguishing devices such as
extinguishers, fireboxes, hydrants, firefighting system and etc. in a manner that they are easily
accessible.

Contractor must avoid stowing cargo surrounding the alarming switches.

Contractor must avoid damaging the alarm system, piping system and fire exit doors.

To avoid any major fire incident, Contractor must regularly clear residues sacks, ropes, board,
papers and any other garbage and debris from storage area
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20.
21.

22.
23.
24,
25.
26.
27.
28.
29.
30.
31.
32.
33.
34.
35.
36.
37.
38.
39.
40.
41.
42.
43.
44,
45,
46.

47.

IX. Annex 9 Rescue and Firefighting Instructions

Contractor must avoid placing cargo in the platform of an emergency storage area
Fire-fighting devices shall be used only during the emergency occasions. If the Contractor
damages the fire-extinguishing devices such as fire-extinguishers etc., then it must be replaced
by Contractor at its own cost.

Contractor must provide water supply system with sufficient pressure.

Contractor must avoid using CO2 capsules in enclosed places.

Installing two fire extinguishers beside every exit door of the storage area.
Availability of the firebox with all required devices as per OEM instruction.
The fire extinguishers must have the inspection certificate bearing the latest date of inspection.
The fire-fighting devices should be easily visible.
The fire-fighting devices must be protected against the physical damages.

Installing the sign indicating the closes fire alarm, telephone number and address of the closest
fire-fighting station.

Contractor must report any technical defect or issues in the firefighting equipment to respective
authorities.

Contractor has no right to dismantle the safety and firefighting equipment by no means.
Contractor must avoid using cooking devices in the storage place if any.

Contractor must take adequate precaution of fire arising due to lighting

Contractor should not perform any hot work like cutting and welding inside the covered storage
area without permission from authorities. (e.g for repair purpose)

Contractor must avoid placing or storing the barrels containing flammable fluids inside the
covered storage area
At the time of stowing dangerous goods inside or outside the storage, the Contractor must
comply with the applicable guidelines and standards for storage of dangerous goods.
All sections of the electrical installations must be protected against the damages incurred by
water, dust, storm, chemical or thermal causes and they have sufficient strength to sustain the
working condition as per applicable IEC standards.

Contractor must put the electrical devices in a covered and enclosed place.
The power of the power lines located in the vicinity of the dangerous operational areas should
be cut during the operation
All electrical devices must valid safety check license or tag to ensure that are suitable for the
determined purpose.

Lamps and their sockets used for illuminating public places should be installed at the height of
2.5 m from the ground.
The conductor wire connections installed by the Contractor shall be protected against vehicle
traffic, falling into the ground and water and other sources of damage.

Contractor must use screwing or clamping, soldering, brass welding and riveting for
connecting conductive wires
The mobile cable should not be left on the ground and at all times they should be covered with
a durable material.

Mobile cable for portable devices must be protected by a steel spring, plastic tube or other
suitable device against flutter, especially at the end of the device.

Plugs should be used for connecting the cables to the main power supply Switches must be
enclosed and protected by metal boxes made of plastic or made from other suitable materials.
The floor of the Storage area which is used permanently by the Contractor should not be
slippery, and in case of pouring the slippery materials, the floor must be immediately cleaned.
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49,
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51.
52.

53.
54.
55.
56.
S7.
58.

59.

60.

61.

62.
63.

IX. Annex 9 Rescue and Firefighting Instructions

Adequate care shall be taken by Contractor during cleaning the storage area and shall place
visible signage’s to avoid any slippage or mishaps

If the floor of the storage area provided to Contractor has a bulge, the individuals must be
warned of existence of a bulge by using either coloring or installing sign.

A specific route for the movement of heavy and light vehicles shall be considered and clearly
specified with the appropriate markings.

Contractor shall obtain permit before storing and discharging chemicals.

Contractor must ban the entry of minors and irrelevant people into the Storage area provided
to Contractor.

The Contractor's personnel must use personal protective equipment when working with
chemicals, such as gloves and masks of appropriate quality.

The Contractor's must prohibit the use of electric motors equipped with spark generator in the
warehouse of chemical materials.

Appropriate distance for segregation of materials for preventing fire or explosion must be
observed by the Contractor.

The entry of trailers or similar equipment into the storage area of chemicals is prohibited.
Smoking is prohibited in and within 3 m around Storage and places where chemicals are stored.
All staff must wear protective clothing and other personal protective equipment in accordance
with the regulations

The Contractor's staff and SBPA / PMO /Authority must use personal protective equipment
such as: work clothes, footwear, helmets, respiratory masks, gloves, and optical and plastic
glasses that are tailored to the working conditions.

Contractor must perform daily cleaning of Storage area provided to Contractor and after
discharging the goods, Contractor must handover the storage area to the Port Authority for
disinfection operation according to the discretion of Plant Protection Bureau of Agricultural
Office.

Where the spraying or disinfection of places is required, according to the opinion of the expert
of the Welfare and Public Health Insurance Agency, this will be done through the said office
and the cost will be charged by the Authority to the Contractor as per related prices.. .

The toilets and resting area of the personnel should be cleaned and disinfected on a daily basis
The Contractor is required to comply with all guidelines and directions of the Department of
Health, Welfare and Public Health.
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X. Annex 10 Instruction for loading, discharging and cargo handling of
dangerous goods.

Dangerous Goods Operations

Port operations including loading, discharge, handling and maintenance are subject to compliance with
certain safety rules depending on dangerous goods class:

This instruction encompasses two separate sections: operations relating to loading, discharge, handling and
maintenance of the goods which fall within the nine classes of hazardous goods. Each section comprises of
general provisions and particular provisions.

A) Instruction relating to loading, discharging and handling of hazardous goods:

1.

2.

10.

11.

12.

13.

When discharging dangerous goods, the captain of the ship must inform labors about location,
class and specifications of the dangerous goods to be discharged.

Ship officer must be present in person at the location where the goods are going to be
discharged and give directions to labors about how to use equipment and instruments and how
to discharge the goods.

Contractor must hire skillful and experienced labors that are aware of how to discharge
dangerous goods.

Contractor must employ the sort of instruments and equipment which are consistent with the
specifications of each class of goods and their safety considerations.

Contractor is required to comply with the directions of ship officer and their chiefs and safety
rules when discharging dangerous goods.

Contractor must provide safety instruments such as but not limited to safety shoes, hats gloves
and masks to labors particularly whose involved in discharging dangerous goods, and make it
a requirement for them to use such instruments, if necessary.

It is necessarily required to be mindful of the warning signs and symbols visible on the packs
and to be careful about how many packs are allowed to be compiled on each other, maximum
weight allowed for each pack, the upward array which symbolizes that the pack is allowed to
be lifted, the chain symbol which shows the proper location where the chain should be put and
belt which is used to lift the goods.

Contractor must, prior to commencement of discharging operation, make sure of no leakage or
collapse of packs by making spare vessels available for use whenever it is necessary to repack
the goods due to a damage.

Deputy Head of Discharge Operations of the terminal must be supervising the discharge of
dangerous goods and make sure that safety rules are duly observed by labors.

When handling dangerous goods from berth to storage, drivers are required to observe safety
tips and avoid unauthorized speed. Deputy Head of Discharge Operations of terminal is
responsible to make sure of that.

When storing, the goods must be categorized and fastened in strict accordance with
categorization instructions specified by IMDG CODE.

Storage must have been partitioned in accordance with IMDG CODE instructions as to the
nine classes of dangerous goods. Proper maps must be prepared for that purpose to be delivered
to firefighting and safety teams to help them cope with emergency situations with sufficient
awareness of the dangerous character of the goods. For each part of the storage proper signs
and symbols must be designated.

Each dangerous cargo must be offloaded and fastened by terminal In-Charge strictly in the
same part that has been designated for that class of cargo. If the quantity of cargo was beyond
the normal space available for that cargo necessitating to use other parts belonging to other
categories of dangerous cargoes for storing such cargo, terminal director must promptly notify
to firefighting and safety team.
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X. Annex 10 Instruction for loading, discharging and cargo handling of
dangerous goods.

B. General Provisions Relating to Maintenance of dangerous Goods
1. Warehouses where dangerous goods are to be maintained must be kept close to inadmissible

w

10.

11.

12.

13.
14.

15.

persons. Guards must be available to prevent unauthorized entrance.

Location of such storages must, to the extent possible, be away from storage of other sorts of
cargoes, public places, access ways and dwellings. There must be sufficient number of
firefighting valves surrounding them all in operational mode at any time.

Surrounded warehouses must essentially be equipped with proper air-conditioners.

Proper signs and symbols must have been visibly available to show which part is specific to
which category of dangerous goods.

Wires and electrical systems must be utterly safe, and appropriate precautions must be in place
for preventing electrical shocks and potential incidents.

Since distinction is necessary to be made between each class and other classes of dangerous
goods, storage and open spaces to be used for storing hazardous goods must be designed and
partitioned and lined consistent with each category, shown to viewers by appropriate signs and
symbols in accordance with IMDG CODE instructions.

A minute of divisions and partitioning plan along with subsequent alterations must be delivered
to firefighting and safety department.

If, for whatever reason, a class is necessary to be offloaded and fastened in a location other
than the one designated for that class, safety rules must carefully be followed and firefighting
and safety department must promptly be notified.

Deputy Head of Maintenance Operations of Terminal is responsible to pay regular and
periodical visits to ensure dangerous goods are properly fastened and maintained (specifically
in open spaces).

To ensuring human health, port authority or client is required to provide regularly and
periodically sufficient milk to the personnel working at storages.

Enough safety instruments including but not limited to masks, gloves, shoes, cloths, first aid
boxes and firefighting capsules must be available for everybody at dangerous storages.

Due to the risky character of hazardous goods and dangerous chemical interactions which may
cause visible and invisible damages, it is necessary to make the personnel working with such
goods (specifically those hired to work at dangerous goods terminals) undergo medical
examinations and health checks every six months.

Shower bath and eye wash must be available at warehouses of dangerous goods.

Sampling from dangerous goods must be done under supervision of terminal authorities using
special vessels.

All doors must always be in alert mode and possible to be opened conveniently.
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XI1. Annex 11 The human resources organization structure required for the
Terminal (To be provided by Operator before OCD)

This document will be prepared by Selected Contractor in consultation with Authority.
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7-

8-

O-

10-

11-

12-

13-

14-

15-

16-

17-

18-
19-

XI1. Annex 12 Instruction of Operator’s activities in the terminal

Contractor must use the Terminal Area in an appropriate manner and observe the principles
and requirements of cargo stowage and in case of non-compliance with the related
requirements and placing extra cargo on the said areas, Contractor shall compensate the
damages incurred (the maximum pressure on the floor for cargo stowage is 4 tons per square
meters).

Cargo stowage shall be performed as per the layout of the areas so that the passageway for
individuals and vehicles are not blocked. Contractor shall keep the passageway clear and shall
avoid stowing cargo in these places.

The Contractor shall keep distance of 2 meters from the sewage canals in the Terminal Area
Contractor shall check documentation of the cargos entering the warehouse to ensure that the
dangerous goods and perishable commodities which shall be maintained in a specific thermal
condition do not enter into the warehouse.

The Contractor shall dedicate required space for discharge of cargo and turnaround of trucks
and is not authorized to use the surrounding areas.

Since Contractor is responsible for preservation and maintenance (except equipment
mentioned in annexure 4) of all Terminal Area and premises and installations, it shall provide
adequate number of personnel for security of the areas in coordination with the Authority's
Guard and Security and shall prevent entering of unauthorized people into the uncovered
premises.

Placing blocks surrounding the uncovered storage areas except for the access ways is
mandatory and the Contractor may not displace them.

Contractor must install warning signs in required places (for example power posts) which are
quite visible.

Presence of the Contractor's representative at time of operation is mandatory

The Contractor must obtain the personnel card for entry into the port facilities in cooperation
with the guard and guard and security of the port.

Maintaining flammable materials and kindling a fire in the Terminal Area and surrounding
areas is prohibited.

Using the Terminal Area as a parking for the operational equipment at times when operation
is stopped (outside working hours) or performing repair works therein is prohibited

While loading and discharge operation is underway, Contractor is responsible for cleaning up
the access way to the Terminal Area at its own costs.

Contractor shall exercise due care in respect of employment of its personnel for performing
operation inside the Terminal Area and Contractor shall be held accountable for unlawful
actions of its personnel against concerned authorities.

Contractor shall provide to its personnel the cloths with specific signs, all safety and health
equipment such as safety shoes, helmet, working cloths and mask and personal protective
equipment in accordance with the safety and health standards.

Contractor shall use the equipment commensurate with the type of cargo to prevent possible
damages to the cargo and structures and avoid environmental risks during the operation.
Distance for depot of disparate bulk cargo must be at least 4 meters to enable easy detection
from the surrounding cargo and easy access to them for removing them at emergency
occasions.

Degree of lightness of the premises must be confirmed by the supervision body.

Contractor shall ensure discipline and order in respect of movement of truck inside the
premises.
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XI1. Annex 12 Instruction of Operator’s activities in the terminal

20- Contractor shall perform periodically the calibration of scales in use under the supervision of
the Department of Standard.

21- Toilets and bathrooms must be cleaned using the detergents and disinfectants on a daily basis
and should be ready for service around the clock.

22- Contractor shall comply with the HSE related rules and regulations and shall appoint a HSE
representative and introduce him to the supervision body.

23- Contractor shall equip firefighting system which is permanent and easily accessible
commensurate with the cargos stored.

24- Contractor shall perform cleanup of office buildings on a daily basis.

25- Where the disinfection of the premises is needed, this should be carried out as per the related
guidelines and procedures prepared by the Authority's supervising respective departments

26- Contractor shall use the competent and qualified operators in operation of the equipment

27- Contractor shall comply with all guidelines and requirements approved by the
PMO/SBPA/Authority.

28- Contractor shall establish an administrative system for performing administrative affairs and
responding to the customer and all official correspondence should be carried out in the
letterhead and must be registered in the system.

29- Contractor shall install and operate the Terminal Operating System for the cargo operation in
consultation with Authority. Contractor shall remove and transfer the wastes of the buildings
and installations, when necessary, and collect garbage and perform cleanup of the buildings.

30- Contractor shall use the warning signs and marks for the electrical equipment, forklifts,
firefighting system, and the like.

31- Contractor shall rectify all non-conformity cases detected and notified by the Authority as soon
as practicable.
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1.

o~

10.

11.

X111, Annex 13 Security and disciplinary guidelines

Contractor should be carrying out the following Security and guard measures related
activities-
a. Controlling entry and exit of the individuals to/from the premises and undertaking
preventive measures in respect of theft in the said premises
b. Preventing the blockage and traffic jam created by the trucks in coordination with
the port's Guard and Security.
c. Monitoring the moving of unknown and suspicious individuals inside the Terminal
Area and, if needed, report to the port's Guard and Security.
d. Taking precautionary measures to prevent the fleeing the suspect at the time of
committing crime and preserving the crime scene and notifying immediately the
Port's Guard and Security.
Contractor must take precautionary measures aiming at preventing unlawful exit of its
personnel and other individuals from the country. Contractor shall bear all responsibilities
in this respect.
Providing security of the Terminal Areas, installations, equipment and the cargos inside
the terminal at the Contractor's cost
Contractor must comply with the security and disciplinary instructions notified by the
Authority.
Contractor shall coordinate with the Authority for all changes in physical security of the
terminal, whether noticeable or unnoticeable.
Contractor shall install checkpoints in the Terminal Areas and coordinate the number and
location of the checkpoints and the cloths of the guards with the Authority
Contractor shall provide report on a daily basis on the security of the Terminal Areas
Contractor shall coordinate the recruit of the new guards in consultation with Authority.
The Contractor assumes the responsibility in respect of the security and protection of the
cargos stored and handled in the Terminal Area and shall be held accountable about any
robbery therein.
Contractor shall coordinate installation of security signs in the Terminal Areas by obtaining
permission beforehand.
Contractor shall immediately inform the Authority's Guard and Security of any incident
rendering to human loss or injury and submit the respective report to the competent
authorities.
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11.

XIV. Annex 14 Computer equipment (software and hardware)

Contractor is responsible for providing computer infrastructure within the area of the terminal.
Contractor shall provide other computer equipment which is needed for the operation of the
terminal. This list of equipment is including but not limited to: computer sets, printers, scanner
and etc.

Note: Contractor is authorized to create internal network for its domestic use provided that it
would submit the related plan and mapping and get the approval of the Authority and avoid
any damage to the assets and installations of the port.

Since the Integrated Marine System (IMAS) and General Cargo Operation and Management
System (GCOMS) (or other system the might replace them) are currently operational in the
port, Contractor shall use these system for the operation of the terminal.

Contractor shall observe the requirements of the data security management (ISMS or
ISO27001) and make every effort to provide the security of its network and systems. The
examples of these requirements include:

Detection of vulnerability to the cyber threats, operational risk assessment, selection of the
control measures and risk management in the field of providing services to the customers
Providing security of the data and computer systems and ensuring that commercial documents
data are maintained in two separate physical environments.

As the domestic network of the terminal is designated for the exchange of the port and maritime
data, the Contractor shall separate the internet network from the domestic network of the
terminal if it wants to use the internet in its operation.

Updating the firewalls of the users' systems and installation of security patches on the
terminal's servers

Linking to other networks without consent and permission of the Authority is prohibited and
it is permitted only when needed subject to the instructions notified by the Authority.
Providing back up of the systems by the Contractor including server systems, Authority's
software and databanks. If the Authority's system is used, this must be carried out by the
Contractor at its own cost which shall be provided from the revenues dedicated for ICT in the
Agreement.

Contractor shall provide the Authority with the username and password so that it can monitor
the Contractor's actions in its software. Authority is entitled to exert control on the Contractor's
system and databank with the permission of Contractor.

Note: the username and password given to the Authority by Contractor shall be used only for
monitoring data without the right of making changes, omission or addition to the data but
taking query must be permitted by the Contractor.

Any unauthorized disconnection of the terminal's network causing disruption and delay in
provision of services to the customers which is attributable to the default of Contractor at the
discretion of Authority shall be subject to penalties set out in Annex 5.

Contractor is required to designate an information and communication technology contact
person who must be fully competent representative acting on behalf of Contractor as per clause
7.8.7 of Agreement

Contractor shall share the statistic reports as per Authority satisfaction

. Ownership of the data and information and statistics belongs to the Authority and Contractor

is not permitted to disseminate them without consent of the supervision body.
Contractor shall comply with all Iranian rules and regulations (or international requirements
accepted by Iran) in the field of data exchange and processing or using data assets
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XV. Annex 15 Traffic Instruction

The movement of the personnel and vehicles belonging to the Contractor and third parties operating in the
port areas shall be as followings:
a. The movement of the personnel of the Contractor and third parties

Upon the commencement of the Agreement, Contractor shall provide a list of its personnel
along with a copy of their identification documents (copy of relevant pages of their
passport) to the SBPA / PMO Guard and Security and obtain permission for their
employment.

Upon the commencement of the Agreement, Contractor shall submit an official request to
the SBPA / PMO's Guard and Security and after undertaking legal procedures obtain the
username and password for the Movement Permit Issuance System and register all permits
of more than one month in the system.

Contractor shall inform the Authority in writing of the list of the individuals related to it
whose duration of their movement is less than one month and get the approval of the
Authority. Contractor shall also obtain permission for the temporary movement of the
vehicles from the SBPA / PMQ's Guard and Security.

Prior to entry or exit of the equipment or construction material, Contractor shall obtain
permission from the SBPA / PMO's Guard and Security.

b. Movement of the Foreign Nationals of the Contractor and Third Parties

Prior to employment of the foreign nationals, Contractor shall refer to the SBPA / PMO 's
Guard and Security and fill up the related forms and submit a copy of their passport and
insurance and employment permit from the Ministry of Labor and Social Affairs and obtain
the permission from the SBPA / PMO 's Guard and Security.

It is to be noted that

v" Contractor shall be held accountable for the unlawful action and behavior of those
individuals moving in the Terminal Areas and both the said individual and the
Contractor shall be subject to respective rules and regulations.

v Contractor may use the foreign nationals as white-collar staff, however blue-collar staff
shall Iranian nationals.

v" Movement of the SBPA / PMO 's agents and personnel to the areas which are not
considered operational Terminal Area is an offence and shall be subject to respective
rules and regulations.

This guideline shall remain in force up to the end of the Agreement period.
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XVI. Annex 16 List of Equipment with maintenance provision

Item | Title Model QTY Insured value
(Euro)
1 Mobile Harbour cranes with IMHC 3160 2 6,317,000

140 ton lifting Capacity

2 Mobile Harbour cranes with IMHC 2120 4 12,080,000
100 ton lifting Capacity

3 Telescopic Spreader 40 ton 2 250,000
lifting capacity,

4 Grab Spreader 40 cubic meter 2 210,000
capacity,

5 Grab Spreader 24 cubic meter 2 172,000
capacity,

Manufactured by Negrini Italy

6 C hook 2 13,702

The contractor shall provide all risk insurance policy for the equipment listed in above table with
Authority (IPGCFZ) as the beneficiary valid from 16" July 2024 till validity of the Agreement.

The insured value shall be total amount indicated as above equivalent in IRR according to the

exchange applicable for THC on 15" July 2024 or on the date of extension of Insurance Policy.

Note :

Spares (durable) to be provided by authority in coordination with principle. All spares to be
procured from OEM except oil and grease which Shall be procured from competent producers by
Contractor, subjected to OEM specification and warranty terms. Consumable spares such has oils,
lubricants, greases, filters, washers, cleaning agents, o-rings, paints, wire ropes, hydraulic hoses
and connectors, small bearings, seals and gaskets, brake pads and shoes, cables and connectors,
electrical fuses, relays, switches and contactors, belts, wear pad and plates, control cables, rubber
pads and absorbers, lights etc. shall be procured by the Contractor at its own costs. Consumable
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XVI. Annex 16 List of Equipment with maintenance provision

for cleaning activity, paint activity and for routine check up to be borne by Contractor which
includes small tools, slings, grease guns, compressors etc. Any special tools required for major
repair to be borne by authority. Operators shall have to adhere to the PMS program supplied by
OEM, including warranty clause.
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XVII. Annex 17 Instructions for maintenance and repair of port equipment Set out in
the annex 16

The present annex to ensure the implementation of executive procedures considered by the
Authority, maintenance of equipment, continuous improvement of equipment maintenance and
repair process, upgrading the technical condition of equipment, increasing operation life, and
reducing maintenance costs, increasing safety and environmental protection and utilization under
the provisions of the Agreement.

The definitions and terms contained in this appendix are as follows:

Maintenance: A set of activities that the Contractor must perform with the aim of preventing
abnormal depreciation, reducing sudden breakdowns, and increasing the useful life of equipment
to increase their reliability and availability.

PM (Preventive Maintenance): Scheduled activities that must be performed by the Contractor
based on function or time or both, in accordance with the detailed instructions in the catalogues
and manufacturers (OEM) documents. These activities may be management mechanized and
modified according to the circumstances as per OEM modification.

CM (Corrective Maintenance): Periodic and regular care to know the technical condition of
equipment to receive signs of defects before it is detected. Types of CM methods include oil
analysis, vibration analysis, thermography, endoscopy, other types of non-destructive tests and
analysis of results on various systems of equipment and some materials and parts purchased.

EM (Emergency Maintenance): Includes a set of activities that the Contractor performs on a
system or part of equipment that has broken down or malfunctioned, to return that equipment to
its original condition and ready to use and usable.

Technical Supervision Body: To monitor the maintenance and repair of the equipment by the
Contractor to ensure the correct implementation of the relevant provisions in the Agreement, the
supervisors introduced by the Authority to the Contractor, which is referred to as the Technical
Supervision Body (TSB).

Technical Director: One of the staff of the Contractor who has an executive experience in the
maintenance and repair of similar equipment, who will be responsible for all matters related to the
maintenance and repair of a number of equipment in coordination with the Technical Supervision

Body. The technical supervisor must be always available.

Maintenance strategy
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XVII. Annex 17 Instructions for maintenance and repair of port equipment Set out in
the annex 16

The equipment maintenance and repair system should be a combination of preventive, predictive,
effective and productive Maintenance & Repair systems, which will eventually lead to the
establishment of a comprehensive TPM (Total Productive Maintenance) system.

1. The Contractor is obliged to act in accordance with the requirements OEM guideline and
instruction and with the Equipment Management System if notified by the Authority other
wise to be provided by the Contractor.

2. The Contractor is required to adapt this system to other systems such as: asset and cost
management that require activities such as: technology-based planning, human resource and
workplace management, inventory control and purchase order and technical support data
analysis and results of evaluations to minimize maintenance and out-of-service failures of and
increase the reliability of equipment and prevent the occurrence of repetitive defects and
weaknesses in equipment performance and to minimize maintenance activities and possible
accidents without damage to the equipment and environment. Also reduce maintenance and
overhaul costs as much as possible.

3. In order for maintenance and repairs to be controlled and amended in a planned manner, all
information related to task orders, ongoing and completed tasks and scheduling of services,
periodic inspections, parts and consumables, involved persons, specialized services, tools must
be provided, processed and recorded in a traceable manner. For this purpose, the Contractor is
obliged to use all its hardware and software capacity to comply with the requirement of
maintenance works and requirement of SBPA IT system for the monitoring the maintenance
works. During the Agreement term the Contractor shall deploy CM, PM, EM, and TPM
procedure, at the same time provide all the necessary information to the Technical Supervision
Body.

4. In order to optimize the process of maintenance and repair of equipment, the Technical
Supervision Body is allowed to review and revise the current attachment and notify the
Contractor each year subject to no additional financial cost to the Contractor, the Contractor is
required to complete It is.

Equipment Maintenance and Repair Management System

Maintenance and Repair management: The Contractor undertake to provide following terms
with regard to Maintenance and Repair Management System:

To perform the maintenance and repair of equipment optimally, the Contractor is obliged to apply
and fully implement the executive methods and related technical instructions of each equipment
based of technical instruction of OEM, sunder supervision of Technical Supervision Body under
various headings of maintenance and repair and related workflows.
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XVII. Annex 17 Instructions for maintenance and repair of port equipment Set out in
the annex 16

In case OEM instruction is not available a maintenance instruction shall be proposed by the
Contractor for the Approval to the Authority Some of the Contractor's Obligation are as follows:

1. If the Technical Supervision Body requested to use of IT systems and software in connection
with PM and CM, the Contractor is obliged to provide the hardware, software and manpower
required to operate these systems at his own expense to Authority. The Contractor undertake
to upgrade systems over time. Cooperation in entering new equipment information to build a
database required for the repair, maintenance, and supervision.

2. The provided hardware must be in compliance with Port ICT Office and it shall be connected
to the port network, web network for the supervision of the parties introduced by the Authority
to the Contractor.

3. The maintenance Contractor is obliged to take the necessary action in order to register
mechanized Maintenance and Repair information in the line of following point on the request
of Technical Supervision Body.

e Sorting maintenance activities.

e Forming an inspection team of skilled and efficient personnel.

e Planning and executing PM, CM analysis and performing corrective action and issuing
work orders according to the Authority's executive methods.

e Carrying out regular inspections and at appropriate intervals by the inspection team and
equipment operators and subsequently issuing the necessary orders.

e Implementation of periodic and regular inspection system in accordance with the software
systems may be provided by SBPA

e Timely issuance of work order for accidental repairs and timely follow-up.

e Complete feedback on maintenance and repair work orders.

e The analysis and processing of breakdowns, defects and shortcomings and equipment
status and provide corrective solutions

e Archive of the history of maintenance and repair of each equipment and registration in the
Maintenance and Repair management system

e Planning the purchase order of spare parts and consumables by considering the order
approval and registration in the Maintenance and Repair management system

e Storage of consumables and spare parts in accordance with the standard and the opinion of
the Technical Supervision Body

e Record all events related to the work order, including: technical tips, pictures, tools used,
parts and consumables, staff performance and time spent

4. The Contractor is obliged to prepare and compile the certificate of technical specifications and
repair certificate of all equipment and update the relevant information in accordance with the
opinion of the Technical Supervision Body.

5. Equipment cleaning is of special importance that the Contractor must schedule washing and
cleaning in such a way that contamination is not observed on all equipment and parts and
systems.
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XVII. Annex 17 Instructions for maintenance and repair of port equipment Set out in

6.

10.

11.

12.

the annex 16

The Contractor is responsible for all stages of management and planning and execution of

maintenance and repair of equipment, including: purchase of materials, parts and services,

supply of necessary expert force, troubleshooting, repair, replacement, service, inspection, etc.
in coordination and in accordance with standard methods at the opinion of the Technical

Supervision Body.

If the Contractor delays in issuing the work order, the Technical Supervision Body is allowed

to issue that work order in the Management System at its discretion and the Contractor is

obliged to execute that work order in accordance with the standard.

Technical manpower should be provided in proportion to the workload - based on PM and CM

planning and work orders issued by the Contractor or TSB. Before starting work, these forces

need to be introduced to the Technical Supervision Body and, if approved, should be employed.

The following are examples of daily and weekly PM instructions for port equipment.

(Regarding other instructions, the Contractor is obliged to record information, process and

select the best options, with the coordination and monitoring of TSB to comply with the goals

of the Maintenance and Repair strategy.

e For days without operation, the service worker of berth equipment should clean the
equipment and the relevant electrical panels and sensors. Service and maintenance of the
equipment and repair of parts of the equipment whose paint is damaged must be done
during the day at the expense of the Contractor.

e Under normal condition, the Contractor is obliged to wash the equipment at least once a
month with suitable detergents and hot water.

e The Contractor is obliged to keep auxiliary equipment such as Grab, Spreader and C-Hooks
in a suitable area and even indoors if possible.

e The service technician is obliged to adjust the tire pressure of the equipment at least once
a week and to wash the sensor connections with the contactor at least once every 3 months
while the sensors are being protected with a suitable cover.

At the beginning of the Agreement, the Contractor is obliged to install curtains, upholstery,

carpets and covers for the keyboard and computer of the up and down Contractor's cabin if

necessary.

The Contractor is obliged to service and maintain the splits of the equipment, especially the

splits of the electrical panel and PLC room, and in addition, to clean the electrical, PLC rooms,

the Contractor cabins and other required compartments of the equipment once a month, with a

vacuum cleaner and air blower.

e Contractor undertake to take actions for Continuous inspection of all points, structure and
metal surfaces and, if necessary, scrubbing and painting, continuous lubrication and
lubrication of wires and lubrication points, condition monitoring of equipment during
operation

In order to manage and maintain the equipment (Maintenance and Repair and operation), the

Contractor must have a technical and efficient staff and train and upgrade these forces regularly

and, using valid and relevant documents, act in such a way that the equipment management
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cycle, warehouse, Maintenance and Repair system, PM, CM, etc. have high quality and

capability.

The Contractor is obliged to equip the workshops handed over to him for the maintenance

under provision of the Agreement, with general workshop tools and special tools required for

the maintenance of the equipment before commence of maintenance project.

a) Note: If the Authority deliver any tools related to the equipment to the Contractor. The
Contractor is responsible for the maintenance of these tools and in case of defects at the
default of Contractor, the Contractor is obliged to provide a similar tool acceptable by the
Technical Supervision Body.

b) Note: The Contractor must make the necessary predictions regarding the provision of tools
and parts required for the equipment Maintenance and Repair in such a way that there is
no interruption in the repairs and does not cause delays maintenance or operation.

1The Contractor is obliged to provide all workshop equipment and tools necessary for optimal

maintenance and repair, such as: high pressure pumps and tanks for complete washing of

equipment, special welding machines, automatic wire lubrication machine for crane wire
lubrication, standard tanks and fuel filtering system. And other required items, if not available
at the Terminal Are/workshop area and not delivered to him, at his own expense.

The Contractor is obliged to protect and maintain the special tools of the equipment such as:

wrenches, air pump, etc. and to deliver them safely at the end of the Agreement. In case of

failure of this tool, the Contractor is obliged to replace them with similar tools.

The Contractor does not have the right to change, remove or modify the systems and parts

installed on the equipment without permission from Technical Supervision Body.

Note: The Contractor does not have the right to deactivate, or disconnect any of the safety and
warning systems, even temporarily or for repair, without coordination with the Technical
Supervision Body.

17.

18.

19.

20.

21.

The Contractor is not allowed to perform any repair or service and maintenance outside the
framework set by the Technical Supervision Body.

Assignment of maintenance of equipment subject to the Agreement is not allowed without the
written permission of the Technical Supervision Body.

After the delivery of the equipment, in case of any defect, the Contractor is obliged to perform
accidental repairs in accordance with the notified executive methods.

The Contractor is obliged to equip the workshop and hire specialized personnel to perform the
maintenance required by the Authority with the approval of the Technical Supervision Body.
Spares (durable) to be provided by authority in coordination with principle. All spares to be
procured from OEM except oil and grease which Shall be procured from competent producers
by Contractor, subjected to OEM specification and warranty terms. Consumable spares such has
oils, lubricants, greases, filters, washers, cleaning agents, o-rings, paints, wire ropes, hydraulic hoses
and connectors, small bearings, seals and gaskets, brake pads and shoes, cables and connectors,
electrical fuses, relays, switches and contactors, belts, wear pad and plates, control cables, rubber pads
and absorbers, lights etc. shall be procured by the Contractor at its own costs. Consumable for
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cleaning activity, paint activity and for routine check up to be borne by Contractor which
includes small tools, slings, grease guns, compressors etc. Any special tools required for major
repair to be borne by authority. Operators shall have to adhere to the PMS program supplied
by OEM, including warranty clause.

The Contractor is obliged to anticipate and order required durable spares required for the
equipment if instructed by the Authority at cost of authority. The Contractor is obliged to use
high quality materials and parts required in the compliances with OEM instructions with the
approval of Technical Supervision Body

In order to record and maintain the technical records of the equipment, the Contractor is obliged
to enter all the measures taken on the equipment in the Maintenance Management Systems.
all overhaul costs, repair and its management system(s), maintenance, optimization,
modification, change of Parts and subsystems, installation, transportation, etc., whether
explicitly stated in the Agreement, are the responsibility and cost of the Contractor.

The Contractor must obtain a safety and calibration certificate from the competent companies
for the equipment listed in Annex no. 16, as well as his own tools and equipment, including
main machinery, auxiliary tools and all other equipment used in operation. a copy of
certificates shall be delivered to TSB. The Contractor is obliged to renew these certificates
regularly. No Equipment shall remain at any time without valid safety certificate. In case of
any damage to the equipment or third parties due to the invalidity of the equipment safety
certificate, all responsibilities and full compensation of the damage is on the responsibility and
cost of the Contractor.

In case of improper maintenance and operation of equipment and problems in the safe
operation of equipment or accumulation of unfulfilled work orders, the Technical Supervision
Body can declare the equipment out of service until the problem is completely resolved and
the pending orders are completed and the Contractor is committed to follow instruction of TSB
to stop equipment operation without any objection. This does not reduce the Contractor's
operational obligations.

The Contractor is obliged to submit a report on the operation condition, out of service and
readiness, and maintenance orders of the equipment to the TSB no later than the second of
each month.

It is mandatory to provide any necessary reports and statistics related to the activity and
equipment at the request of the TSB by the Contractor.

The Contractor is obliged to enter the statistics of operation, readiness and out-of-service
equipment into the Maintenance and Repair Management system on a daily basis and notify
the TSB.

During the term of this Agreement, in addition to the Technical Supervision Body,
representatives, experts, technical consultants and quality control inspectors (with written
introduction) and auditors at the authority discretion can attend workshop and terminal area to
control the parts and consumables and the maintenance process to supervise all current affairs
of the Maintenance and Repair operations. The Contractor is obliged to cooperate with them.
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The Contractor is obliged to perform sampling, testing and analysis in accordance with the CM
instructions of OEM on time and subsequently take the necessary corrective action at his own
expense.

On the request of the Authority, the Contractor is obliged to record all the necessary
information such as costs related to: "Purchase of parts, materials and services, tools and
equipment, manpower and other items" as well as supplier specifications and enter in the
Maintenance and Repair management system.

The Contractor is obliged to upgrade and deploy the IMS system and HSE management system
in coordination with the Authority. Obtaining certificates, performing executive procedures
and complying with relevant requirements are essential. The Contractor is obliged to introduce
at least one person as its representative in HSE and IMS in the technical department who is
fully in line with the policies of the Authority.

The Contractor is obliged to cooperate fully with the port inspectors who visit the workshop to

check the environment, health, safety, etc., and provide them with the relevant documents.

e Due to the deployment of the IMS system in the SBPA the Contractor must match his
System without any non-conformities and plan its activities in such a way that it does not
cause general non-conformities with the port systems. Compliance with the requirements
and standards of this sector is always essential.

The Contractor undertakes to provide the conditions and requirements for the implementation

of the integrated management system in its organization and to obtain certificates of integrated
management standards (IMS) in the terminal, terminal workshop.

a) Note: The Contractor is obliged to introduce one of its personnel as an IMS representative
of Maintenance Department to the Technical Supervision Body.

Participation and presence of HSE expert in the technical field of the Contractor in all periodic
audits and safety meetings and seminars and continuous cooperation in identifying and
assessing risk and setting micro and macro safety goals annually, setting goals and carrying
out safety projects developed each year According to pre-determined plans and notification by
the TSB is required.

Obtaining a work permit for operations maintenance activities at height, welding and cutting,
etc. in the process of maintenance and repair, heavy machinery traffic in the port area, use of
hazardous chemicals, transportation of chemicals and hazardous goods, etc. by an expert the
safety of the Contractor is mandatory.

The Contractor is committed to observe the principles of safety and prevent any accident and

fire in the delivered equipment, its subsystems and tools, to fully comply with all safety

regulations regarding this equipment and manpower. the Contractor is obliged to take third
party liability insurance policy for equipment in accordance with the obligations and
responsibilities of the Contractor from the insurer approved by the Authority. In case of
damage caused by fire or any other item in the equipment, it should make every effort to
complete the reconstruction and eliminate all defects in accordance with the opinion of the

TSB and as soon as possible. In the event of any accident due to the actions of the Contractor

or his employees, no responsibility is borne by the Authority.
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a) Note: At the request of the Authority, all insurances provided by the Contractor for
equipment will be obtained in favour of the Authority. After the accident, complete
compensation of the damage shall be done by the Contractor at his expense. At the request
of the Contractor and the approval of the Technical Supervision Body, the amount received
from the insurance will be paid to the Contractor by the Authority if the Contractor had no
default at the accident.

If during the Agreement period, Damage happened to the equipment due to unforeseen events

and forces majors (such as earthquakes, lightning, floods, storms, strikes, etc.) beyond the will

of either party, for whom, unpredictable, the Contractor shall take required measures to repair
such damages considering following points.

a) Note: It is the responsibility of the Authority to determine the unforeseen events and forces
majors and to determine the percentage of the Contractor and the Authority's share of the
damage, and the Contractor has no right to object in this regard.

b) Note: If, at the discretion of the Authority, the Authority is responsible for repair all or part
of the force majors damages, the relevant fee of repair will be paid by the Authority in
return for providing positive supporting documents to the Contractor if all the following
conditions are met.

I.  The Contractor does not fail to anticipate and react to the accident.
Il.  Atthe discretion of the Authority, there is no defect in the insurance policy provided
by the Contractor.
1. The final amount paid by the insurance, does not cover the costs paid by the
Contractor for immediate repair.

The Contractor is obliged to prepare safety and personal protection instructions in the
implementation of the maintenance and repair process in order to prevent possible dangers to
the staff.

The Contractor is obliged to maintain and improve the safety and health conditions of the

equipment and personnel of the workshop.

The Contractor is directly responsible for accidents, equipment and human accidents of

terminal and workshop area and must immediately inform the relevant report to the operational

and Technical Supervision Body and other relevant centers such as the Accident Committee
and the Coast Guard Department of the Port.

a) Note: Analyzing the accident and presenting the reasons for the accident occurrence, ways
to prevent the occurrence of similar accidents are the duties of the Contractor.

b) Note: The Contractor is obliged to rebuild the equipment as soon as possible after the
accident with the coordination of the Technical Supervision Body.

c) Note: The Contractor is obliged to compensate any damage to the terminal, the equipment,
ship, goods, or other natural and legal persons resulting from their actions or personnel
under its authority at the discretion of the Port Accident Committee.

The Contractor is obliged to take all necessary measures to implement the approvals of the

Accident Committee of the General Administration of Ports and Maritime Affairs of Sistan

and Baluchestan.
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44. The Contractor is obliged to obtain the equipment safety certificate from reputable and
institutions approved by the Technical Supervision Body and to renew their validity before
termination.

45. The Contractor is responsible for Environmental protection in the project of maintenance and
repair of the equipment.

46. The Contractor is allowed to obtain the required spare parts for the equipment subject to the
Agreement, if it is available in the Authority's warehouse, after the approval of the Technical
Supervision Body.

Key technical personnel required: The following are the obligations and duties of the
Contractor regarding the provision of manpower required for maintenance and repair of
equipment:

To perform the maintenance and repair of equipment optimally, the Contractor is obliged to use
experienced and specialized personnel in the field of maintenance and repair of port equipment. In
any case, obtaining approval from the Technical Supervision Body is required before performing
any action under the title of maintenance and repair by any natural or legal person on the
equipment. Some of the Contractor's duties in this regard are as follows:

1. The Contractor is obliged to provide at least the necessary personnel specifically for the
purpose of activity in the field of maintenance and repair of equipment, so that there is no
interruption in the execution of work orders, The technical manager and workshop director,
who are the authorized representative of the Contractor in technical affairs, will start working
after being introduced and approved by the TSB , The technical manager and workshop
director shall be the Contractor's staff, who are responsible for the implementation of the
Agreement in the field of maintenance and repair of the equipment and the establishment of
coordination and direct communication with the Technical Supervision Body.

2. The Contractor is obliged to hire the remaining personnel in proportion to the volume of work
and the number of equipment. Obviously, if necessary, the announcement of the Authority,
emergencies, increase in workload or other cases, even in non-day shifts and on Fridays and
holidays of the Contractor should increase the number of manpower (at the expense and cost
of the Contractor) without any disturbance in the quality and quantity of maintenance works
and operation.

3. Hiring the available forces with similar work records in Shahid Beheshti port have the first
priority.

4. The Contractor is obliged to identify all the intended personnel through the Port Employment
Committee.

5. 53- All permanent and part-time forces shall be deployed for the purpose of the maintenance
with the approval of the Technical Supervision Body. In case of dissatisfaction of the Authority
with any of the Contractor maintenance personnel during the Agreement period, the Contractor
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is obliged to determine and use the replacement force with the conditions specified in the
Agreement within a maximum period of 30 days.
The Contractor is obliged to introduce the list of project maintenance organization charts,
members and the details of personnel of maintenance in writing no later than 20 days after the
notification of the Agreement.

The Contractor must provide the identification documents of its employees to the Authority
to issue a entry permit.
The Contractor shall, in accordance with the Authority's regulations, oblige its personnel to
record daily arrivals and departures.

- Any transfer and replacement of the Contractor's maintenance personnel must be with the
consent of the Technical Supervision Body.

- 24-hour access of the Technical Supervision Body to the workshop director and his deputy is
required.

In case of change of working hours of the Authority, The Contractor shall match its working
hour to the Authority also change in proportion to the working hours of the .

60- The Contractor is obliged to complete all current and referral affairs of the maintenance
according to the instructions of the supervisory body within the defined timeframe, during
emergency condition the Contractor shall increase workload, night work or other cases.

The Contractor is obliged to provide health and safety equipment for its personnel and to
observe environmental and workplace standards in accordance with the IMS port system.

The Contractor is responsible for safety and security of his staff according to the HSE
regulation approved by relevant authorities. The responsibility for the protection of agents and
the strict observance of safety and occupational health issues imposed by the relevant
authorities will be the responsibility of the Contractor and the Authority will not be responsible
for any material or financial obligations to the Contractor and the Contractor will be
responsible and liable.

The Contractor is obliged to submit the SSO insurance list of the his Maintenance staff in
terminal area to the TSB at the end of each month.

Inspection and monitoring supervision by of Technical Supervision Body

1.
2.

3.

The technical supervision of the Agreement is technical supervision body of the Authority

Supervision of technical maintenance and repair works in any part of the port terminal areas

and at any time can be done by the Technical Supervision Body or its representative introduced

by the Authority.

a) If the part or an equipment partially or wholly has been sent to authorized repair site of
third party outside the port terminal area with the approval of the Technical Supervision
Body. The Contractor is obliged to provide facilities for TSP to be able to inspect the
maintained work at third party site.

The Contractor undertakes to provide at least one air-conditioned pickup truck and one

passenger car while providing transportation service for the purpose of maintenance works at

his own cost.
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The mentioned vehicles must have the technical conditions approved by the TSB and in
addition to third party insurance, they must also have body insurance. All relevant costs,
including driver, fuel, oil, repairs, etc. are the responsibility of the Contractor.

The Contractor is obliged to provide all the necessary facilities for the purpose of supervision
of the TSB experts in the area which maintenance of the equipment is taking place repair or
operation areas of the devices on a full-time basis.

Education and Training

The Contractor should regularly upgrade the practical level of its personnel by training or
hiring qualified personnel and perform a related test to assess the capability of the personnel.
The Contractor is obliged to train all Contractors and repairmen in a desirable manner and in
compliance with the OEM at his own costs. The quantity of the quality of training shall be
approved by TSB.

At the beginning of each year, the Contractor is obliged to announce its annual training
calendar for holding technical courses and submit it to the approval of the Technical
Supervision Body. Otherwise, the Technical Supervision Body can determine the required
courses and notifies the Contractor. The Contractor is obliged to hold the approved training
courses according to the schedule.

Relevant courses must be held by reputable institutions and approved by the technical
supervision body and at the end of the relevant certificate must be issued to the selected
participants. The Contractor is obliged to provide the possibility of participation of the
representatives introduced by the Technical Supervision Body in the courses, if requested by
the Technical Supervision Body.

The Contractor is obliged to hold at least three technical courses in each year and at least 288
man-hours in each course. At least eight participants shall be from maintenance staff of
Contractors and at least four participants shall be considered from personnel may introduced
by TSB.

The Contractor is obliged to hold at least one specialized HSE course for all its personnel and
issue the relevant certificate for them. It should be possible for all the persons introduced by
the TSB to participate in the mentioned period in an unlimited and free manner.

Overhaul

1.

Major repairs of equipment, both planned and unplanned - out of turn - are the responsibility
of the Contractor at his own cost. Planned repairs in the form of PM and CM instructions
according to the original manufacturer's instructions should be done by the Contractor. In case
of any major defects, the Contractor is obliged to carry out major repairs in the form of an EM
work order. In order to reduce depreciation and wear rate and increase equipment readiness,
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the Contractor is required to perform complete overhaul of equipment in accordance with PM
tables of OEM at his own expense.

2. Overhaul of any equipment or any of the major components of equipment shall be notified
and defined exclusively by the Technical Supervision Body.

3. Some examples of overhaul of port equipment are given below:

e - Full engine overhaul

- Complete overhaul of generators

- Complete overhaul of transmission systems

- Complete overhaul of thrust systems

- Complete overhaul of hydraulic or pneumatic system

- Full scrub and coloring

- Complete overhaul of jacks and pumps

- Complete overhaul of rotating systems

- Complete overhaul of the structure
e -And..

4. The time of major repairs of each equipment or its components shall be determined after survey
of PM records and condition of equipment and its components based on the defined CM, in
coordination with the Technical Supervision Body.

5. If during the Agreement, for any reason, the major repairs did not performed by the Contractor,
and the Authority assigned the major repairs to other persons, the Contractor is obliged to pay
the total amount of such major repairs plus 20% overhead. and the Contractor has no right to
object.

6. The Contractor is obliged to prepare the schedule of major repairs based on the main
manufacturer's instructions and in coordination with the TSB before start of each major repairs.
a. Note: The Contractor can assign all or part of the major repairs to another with the approval

of the Technical Supervision Body.

7. If TSB notify the need to change, modify or replace a system or structure or the main
components in the equipment, to Contractor, the Contractor is obliged to do the same as above.
The Contractor is responsible for the related expenses if such change, modify or replacement
was required due to default of the Contractor with discretion of TSB.

8. The Contractor acknowledges that before submitting price offers, it has inspected the
equipment and prepared a list of defects and the initial costs estimation of repairing the defects.
Thus, the Contractor is obliged to repair the initial defects at his own expense. Obviously, the
equipment shall be handed over with same condition of the beginning of the agreement after
normal depreciation at the end of agreement. the cost of damages or defects due to lack of
maintenance or mismanagement of the equipment will be calculated by the Technical
Supervision Body and will be taken from the Contractor.

Assign to others
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The Contractor has no right to assign its obligations in the present appendix in any way without
coordination and obtaining approval from the Technical Supervision Body.

10. If a specific process for selecting second-hand Contractors is announced by the Technical

Supervision Body, the Contractor is obliged to comply with it.

Out of service

1.

3.

In case of failure or inefficiency of any of the main components of the equipment, at the
discretion of the Technical Supervision Body, the relevant equipment shall be considered out
of service.

The Contractor is obliged to register the report of any system failure or out-of-service of
equipment in the Maintenance and Repair management system as soon as possible and inform
the Technical Supervision Body.

At the beginning of each year, the out-of-service norms of the equipment will be announced to
the Contractor. (7% for the first year), the out-of-service norms of the equipment shall be
measured on a monthly basis. The Contractor is obliged to maintain the out-of-service norms
of equipment in the acceptable range with proper maintenance and timely repair.

If the equipment stops during the Terminal Operation Services for any reasons and if such stop
be due to the Contractor's negligence in maintenance and repairs at the discretion of the
Technical Supervision Body, it will be considered out of service during the operation and the
Contractor is responsible for any delay in operation due to out of service during the operation.

Other Financial terms

1.

3.

At the request of the Authority, the hot parts will belong to the Authority. The Contractor is
obliged to deliver hot parts and materials on the equipment to the Authority in specific periods
or as the case may be, according to the order of the Technical Supervision Body.

Follow-up of all financial and administrative processes related to maintenance, such as: follow-
up of technical and financial documents, is the responsibility of the Contractor.

The Authority is allowed to compensate damage, cost of repairs or overhead cost due to default
of Contractor from payable amount or BG of Contractor.
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